

# Site Construction Fence

# 1A

**Project:** Good Earth State Park - OSE #G113-02X

**Bid Date:** December 16, 2015

**Specifications:**

**Bid Time:** 3:30 PM

<b>BIDDER</b>	<b>American Fence</b>							
Base Bid	\$10,677							
Base Bid Performance and Payment Bond	\$1,200							
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	<b>\$11,877</b>							
Addenda Acknowledgement								
Addenda 1	Yes							
Addenda 2	Yes							
Addenda 3	Yes							
Bid Scope is Signed and Un-amended	Yes							
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Earthwork and Building Storm Sewer Piping

## 2B

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications:

Bid Time: 3:30 PM

<b>BIDDER</b>	<b>First Rate</b>	<b>Runge</b>	<b>Siteworks</b>					
Base Bid	\$578,897	\$319,500	\$157,500	Incomplete Bid				
Base Bid Performance and Payment Bond	\$5,969	\$3,195	\$5,513					
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	\$584,866	\$322,695	\$163,013					
Addenda Acknowledgement								
Addenda 1	Yes	Yes	No					
Addenda 2	Yes	Yes	No					
Addenda 3	Yes	Yes	No					
Bid Scope is Signed and Un-amended	Yes	Yes	No					
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign	\$1,500	No bid						
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Asphalt Paving

## 2C

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications:

Bid Time: 3:30 PM

**Bids for Bid Package 2C Rejected - To be Rebid on 1/5/16**

BIDDER								
Base Bid								
Base Bid Performance and Payment Bond								
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>								
Addenda Acknowledgement								
Addenda 1								
Addenda 2								
Addenda 3								
Bid Scope is Signed and Un-amended								
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

<b>Retaining Walls, Landscaping, Site Furnishings</b>							<b>2D</b>	
Project: <b>Good Earth State Park - OSE #G113-02X</b>							Bid Date: December 16, 2015	
Specifications:							Bid Time: 3:30 PM	
<b>BIDDER</b>	<b>Groundwater</b>	<b>Impact</b>	<b>LGC</b>	<b>Splitrock</b>	<b>Creative Vision</b>			
Base Bid	\$136,000	\$209,450	\$211,650	\$246,260	\$216,529			
Base Bid Performance and Payment Bond	\$4,080	Not Provided	\$5,291	\$3,447	\$7,371			
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	\$140,080	\$209,450	\$216,941	\$249,707	\$223,900			
Addenda Acknowledgement								
Addenda 1	Yes	Yes	Yes	Yes	Yes			
Addenda 2	Yes	Yes	Yes	Yes	Yes			
Addenda 3	Yes	Yes	Yes	Yes	Yes			
Bid Scope is Signed and Un-amended	Yes	No	Yes	Yes	Yes			
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign	No Bid	\$6,750	\$22,650	No Bid	No Bid			
Alt #4 - Provide Additional Site Amenities	\$24,500	No Bid	\$20,700	\$12,700	\$29,202			
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Site Concrete

# 3A

**Project: Good Earth State Park - OSE #G113-02X**

**Bid Date:** December 16, 2015

**Specifications:** **Bid Time:** 3:30 PM


BIDDER	Peska	Brooks	Beck and Hoffer					
Base Bid	\$80,000	\$87,000	\$110,600					
Base Bid Performance and Payment Bond	Not Provided	\$1,740	\$2,100					
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	\$80,000	\$88,740	\$112,700					
Addenda Acknowledgement								
Addenda 1	Yes	Yes	Yes					
Addenda 2	Yes	Yes	Yes					
Addenda 3	Yes	Yes	Yes					
Bid Scope is Signed and Un-amended	Yes	Yes	Yes					
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign	\$2,500	\$30,000	No Bid					
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Footings and Foundations and Slab on Grade

## 3B

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications:

Bid Time: 3:30 PM

**Bids for Bid Package 3B Rejected - To be Rebid on 1/5/16**

BIDDER								
Base Bid								
Base Bid Performance and Payment Bond								
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>								
Addenda Acknowledgement								
Addenda 1								
Addenda 2								
Addenda 3								
Bid Scope is Signed and Un-amended								
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Masonry/Stone

# 4A

**Project:** Good Earth State Park - OSE #G113-02X

**Bid Date:** December 16, 2015

**Specifications:**

**Bid Time:** 3:30 PM


BIDDER	J&D	M&L						
Base Bid	\$119,570	\$203,400						
Base Bid Performance and Payment Bond	\$1,755	\$7,500						
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	\$121,325	\$210,900						
Addenda Acknowledgement								
Addenda 1	Yes	Yes						
Addenda 2	Yes	Yes						
Addenda 3	Yes	Yes						
Bid Scope is Signed and Un-amended	Yes	Yes						
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic	\$170,000							
Alt #3 - Add Monument Sign	\$13,000							
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base	\$33,000							
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer	\$24,000	\$35,700						
Alt #9 - Lincoln Lakes Road District Proposal								

# General Carpentry

# 6A

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications:

Bid Time: 3:30 PM

**Bids for Bid Package 6A Rejected - To be Rebid on 1/5/16**

BIDDER								
Base Bid								
Base Bid Performance and Payment Bond								
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>								
Addenda Acknowledgement								
Addenda 1								
Addenda 2								
Addenda 3								
Bid Scope is Signed and Un-amended								
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								



# Roofing and Sheetmetal

# 7A

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications:

Bid Time: 3:30 PM

**Bids for Bid Package 7A Rejected - To be Rebid on 1/5/16**

BIDDER								
Base Bid								
Base Bid Performance and Payment Bond								
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>								
Addenda Acknowledgement								
Addenda 1								
Addenda 2								
Addenda 3								
Bid Scope is Signed and Un-amended								
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Aluminum Storefronts/Curtainwall/Glazing

# 8A

Project: Good Earth State Park - OSE #G113-02X

Bid Date:

December 16, 2015

Specifications:

Bid Time:

3:30 PM

**Bids for Bid Package 8A Rejected - To be Rebid on 1/5/16**

## BIDDER

Base Bid

Base Bid Performance and Payment Bond

Fax Modification (add/deduct)

Revised Total Bid

Fax Modification P&P Bond (add/deduct)

Revised Performance and Payment Bond

**Total Contract with P&P Bond**

Addenda Acknowledgement

Addenda 1

Addenda 2

Addenda 3

Bid Scope is Signed and Un-amended

**Total Bid:**

## Alternates

Alt #1 - Add 3" Asphalt Paving to the Entrance Road

Alt #2 - Provide Quartz in Lieu of Synthetic

Alt #3 - Add Monument Sign

Alt #4 - Provide Additional Site Amenities

Alt #5 - Provide Plotter Coat

Alt #6 - Provide Quartz and Carpet Base

Alt #7 - Provide SS Toilet Partitions

Alt #8 - Provide Additional Stone Veneer

Alt #9 - Lincoln Lakes Road District Proposal

# Gypsum Board Assemblies

# 9A

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications:

Bid Time: 3:30 PM

**Bids for Bid Package 9A Rejected - To be Rebid on 1/5/16**

BIDDER								
Base Bid								
Base Bid Performance and Payment Bond								
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>								
Addenda Acknowledgement								
Addenda 1								
Addenda 2								
Addenda 3								
Bid Scope is Signed and Un-amended								
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Ceramic Tile

# 9B

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications: Bid Time: 3:30 PM


BIDDER	Syverson							
Base Bid	\$44,105							
Base Bid Performance and Payment Bond	\$635							
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
Total Contract with P&P Bond	\$44,740							
Addenda Acknowledgement								
Addenda 1	Yes							
Addenda 2	Yes							
Addenda 3	Yes							
Bid Scope is Signed and Un-amended	Yes							
Total Bid:								
Alternates								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Acoustical Ceilings and Panels

## 9C

Project: Good Earth State Park - OSE #G113-02X

Bid Date: December 16, 2015

Specifications:

Bid Time: 3:30 PM

<b>BIDDER</b>	<b>Dakota Act.</b>	<b>FM Act.</b>	<b>Gemini Act.</b>					
Base Bid	\$17,825	\$12,543	\$16,500					
Base Bid Performance and Payment Bond	\$268	\$188	\$495					
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	\$18,093	\$12,731	\$16,995					
Addenda Acknowledgement								
Addenda 1	Yes	Yes	Yes					
Addenda 2	Yes	Yes	Yes					
Addenda 3	Yes	Yes	Yes					
Bid Scope is Signed and Un-amended	Yes	Yes	Yes					
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Carpet and Resilient Base

# 9D

**Project:** Good Earth State Park - OSE #G113-02X

**Bid Date:** December 16, 2015

**Specifications:**

**Bid Time:** 3:30 PM

<b>BIDDER</b>	<b>CID</b>							
Base Bid	\$33,598							
Base Bid Performance and Payment Bond	\$252							
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	<b>\$33,850</b>							
Addenda Acknowledgement								
Addenda 1	Yes							
Addenda 2	Yes							
Addenda 3	Yes							
Bid Scope is Signed and Un-amended	Yes							
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base	-\$731							
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Polished Concrete

# 9E

**Project:** Good Earth State Park - OSE #G113-02X

**Bid Date:** December 16, 2015

**Specifications:**

**Bid Time:** 3:30 PM


BIDDER	Pro Polish							
Base Bid	\$7,500							
Base Bid Performance and Payment Bond								
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	\$7,500							
Addenda Acknowledgement								
Addenda 1	Yes							
Addenda 2	Yes							
Addenda 3	Yes							
Bid Scope is Signed and Un-amended	Yes							
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Painting

# 9F

**Project:** Good Earth State Park - OSE #G113-02X

**Bid Date:** December 16, 2015

**Specifications:**

**Bid Time:** 3:30 PM


BIDDER	Fischenich	Valhalla						
Base Bid	\$64,500	\$27,942						
Base Bid Performance and Payment Bond	\$1,800	\$558						
Fax Modification (add/deduct)								
Revised Total Bid								
Fax Modification P&P Bond (add/deduct)								
Revised Performance and Payment Bond								
<b>Total Contract with P&amp;P Bond</b>	\$66,300	\$28,500						
Addenda Acknowledgement								
Addenda 1	Yes	Yes						
Addenda 2	Yes	Yes						
Addenda 3	Yes	Yes						
Bid Scope is Signed and Un-amended	Yes	Yes						
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic	No Bid	No Bid						
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								



<b>Plumbing</b>	<b>15A</b>
-----------------	------------

<b>Plumbing</b>	<b>15A</b>
-----------------	------------

**Project:** Good Earth State Park - OSE #G113-02X

<b>Bid Date:</b>	December 16, 2015
------------------	-------------------

### Specifications:

<b>Bid Time:</b>	3:30 PM
------------------	---------

**Bids for Bid Package 15A Rejected - To be Rebid on 1/5/16**

BIDDER	
--------	--

Base Bid
----------

Base Bid Performance and Payment Bond	
---------------------------------------	--

Fax Modification (add/deduct)	
-------------------------------	--

Revised Total Bid	
-------------------	--

Fax Modification P&P Bond (add/deduct)	
--	--

Revised Performance and Payment Bond
--------------------------------------

	<b>Total Contract with P&amp;P Bond</b>
--	---

Addenda Acknowledgement
-------------------------

Addenda 1
-----------

Addenda 2
Addenda 3

Addenda 5	

Bid Scope is Signed and Un-amended
------------------------------------

<b>Total Bid:</b>	

Alternates
------------

Alt #1 - Add 3" Asphalt Paving to the Entrance Road
---

Alt #2 - Provide Quartz in Lieu of Synthetic

Alt #4 - Provide Additional Site Amenities

Alt #5 - Provide Plotter Coat
-------------------------------

Alt #6 - Provide Quartz and Carpet Base
---

Alt #7 - Provide SS Toilet Partitions
---------------------------------------

Alt #8 - Provide Additional Stone Veneer

Art #7 - Lincoln Lakes Road District Proposal

# HVAC

# 15B

**Project:** Good Earth State Park - OSE #G113-02X

**Bid Date:** December 16, 2015

**Specifications:**

**Bid Time:** 3:30 PM


BIDDER	K&B	Precision	Tessiers					
Base Bid	\$500,000	\$200,000	\$165,000					
Base Bid Performance and Payment Bond	\$5,000	\$2,000	\$710					
Fax Modification (add/deduct)	-\$355,500	-\$71,759	-\$40,700					
Revised Total Bid	\$144,500	\$128,241	\$124,300					
Fax Modification P&P Bond (add/deduct)		-\$250	-\$165					
Revised Performance and Payment Bond	\$1,445	\$1,750	\$545					
<b>Total Contract with P&amp;P Bond</b>	\$145,945	\$129,991	\$124,845					
Addenda Acknowledgement								
Addenda 1	Yes	Yes	Yes					
Addenda 2	Yes	Yes	Yes					
Addenda 3	Yes	Yes	Yes					
Bid Scope is Signed and Un-amended	Yes	Yes	Yes					
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign								
Alt #4 - Provide Additional Site Amenities								
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								

# Electrical

# 16A

**Project:** Good Earth State Park - OSE #G113-02X

**Bid Date:** December 16, 2015

**Specifications:**

**Bid Time:** 3:30 PM

<b>BIDDER</b>	<b>Elec. Const.</b>	<b>Elec. Sup.</b>	<b>Muth</b>	<b>American</b>	<b>Albers Elec.</b>			
Base Bid	\$500,000	\$350,000	\$500,000	\$400,000	\$230,000			
Base Bid Performance and Payment Bond	\$5,000	\$3,000	\$5,000	\$3,000	\$6,700			
Fax Modification (add/deduct)	-\$126,000	\$27,300	-\$100,600	-\$41,470	\$119,660			
Revised Total Bid	\$374,000	\$377,300	\$389,400	\$358,530	\$349,660			
Fax Modification P&P Bond (add/deduct)	\$2,900	\$775	\$3,474	\$580	\$3,800			
Revised Performance and Payment Bond	\$2,900	\$3,775	\$8,474	\$3,580	\$10,500			
<b>Total Contract with P&amp;P Bond</b>	\$376,900	\$381,075	\$397,874	\$362,110	\$360,160			
Addenda Acknowledgement								
Addenda 1	Yes	Yes	Yes	Yes	Yes			
Addenda 2	Yes	Yes	Yes	Yes	Yes			
Addenda 3	Yes	Yes	Yes	Yes	Yes			
Bid Scope is Signed and Un-amended	Yes	Yes	Yes	Yes	Yes			
<b>Total Bid:</b>								
<b>Alternates</b>								
Alt #1 - Add 3" Asphalt Paving to the Entrance Road								
Alt #2 - Provide Quartz in Lieu of Synthetic								
Alt #3 - Add Monument Sign	\$12,845	\$15,000	-\$7,000	\$11,330	\$0			
Alt #4 - Provide Additional Site Amenities	\$1,000	\$200	\$860	\$750	\$300			
Alt #5 - Provide Plotter Coat								
Alt #6 - Provide Quartz and Carpet Base								
Alt #7 - Provide SS Toilet Partitions								
Alt #8 - Provide Additional Stone Veneer								
Alt #9 - Lincoln Lakes Road District Proposal								