

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.1
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	First Rate					
BASE BID	\$413,000.00					
MODIFICATION	<u>\$35,000.00</u>					
TOTAL	\$448,000.00					
ALTERNATE #8	\$2,500.00					
MODIFICATION						
TOTAL	\$2,500.00					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.2
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Midwest Demolition Co.	All States				
BASE BID	\$585,900.00	\$500,000.00				
MODIFICATION		<u>-\$255,500.00</u>				
TOTAL		\$244,500.00				
ALTERNATE #8	\$4,000.00	\$18,800.00				
MODIFICATION		<u>\$0.00</u>				
TOTAL	\$4,000.00	\$18,800.00				
ADDENDA	1, 2, 3	1, 2, 3				
BID BOND	10%	10%				

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.3
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	First Rate Excavate					
BASE BID	\$191,000.00					
MODIFICATION						
TOTAL	\$191,000.00					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.4A
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Limoges Construction, Inc.					
BASE BID	\$569,000.00					
MODIFICATION						
TOTAL	\$569,000.00					
ALTERNATE #8	\$9,500.00					
MODIFICATION						
TOTAL	\$9,500.00					
ADDENDA	1, 2, 3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.4B
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Limoges Construction, Inc.					
BASE BID	\$649,000.00					
MODIFICATION						
TOTAL	\$649,000.00					
ADDENDA	1, 2, 3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.4C
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Limoges Construction, Inc.	Peska Construction	RJ Tide			
BASE BID	\$1,199,000.00	\$1,000,000.00	\$1,000,000.00			
MODIFICATION		<u>\$225,000.00</u>	<u>-\$122,400.00</u>			
TOTAL		\$1,225,000.00	\$877,600.00			
ALTERNATE #8		\$0.00	\$10,000.00			
MODIFICATION		<u>\$9,000.00</u>	<u>-\$44.00</u>			
TOTAL		\$9,000.00	\$9,956.00			
ADDENDA	1, 2, 3	1, 2, 3	1, 2, 3			
BID BOND	10%	10%	10%			

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
 University of South Dakota
 Vermillion, SD
 OSE# R0612--12/DR

Office of the State Engineer
 Joe Foss Building
 523 E. Capitol Ave.
 Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.5
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Mid Americal Steel	Sioux City Foundry	Harris Rebar			
BASE BID	\$74,870.00	\$94,565.00	\$88,683.73			
MODIFICATION						
TOTAL	\$74,870.00	\$94,565.00	\$88,683.73			
ALTERNATE #8	\$3,990.00					
MODIFICATION						
TOTAL	\$3,990.00					
ADDENDA	1,2,3	None	1, 2			
BID BOND	10%	None	None			

*anomalies on bid
form

*excludes sales tax,
not on bid form

Prepared By: **Brent Morford**

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.6A
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Gage Brothers					
BASE BID	\$1,872,984.00					
MODIFICATION						
TOTAL						
ALTERNATE #8	\$2,000.00					
MODIFICATION						
TOTAL	\$2,000.00					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.6B
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Fiegen Construction					
BASE BID	\$700,000.00					
MODIFICATION	<u>-\$55,000.00</u>					
TOTAL	\$645,000.00					
ALTERNATE #8	\$0.00					
MODIFICATION	<u>\$0.00</u>					
TOTAL	\$0.00					
ADDENDA	1, 2, 3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.6C
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	No Bids					
BASE BID						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ALTERNATE #9						
MODIFICATION						
TOTAL						
ADDENDA						
BID BOND						

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.6D
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Fiegen Construction					
BASE BID	\$1,400,000.00					
MODIFICATION	<u>-\$175,000.00</u>					
TOTAL	\$1,225,000.00					
ALTERNATE #6	-\$12,000.00					
MODIFICATION	<u>\$0.00</u>					
TOTAL	-\$12,000.00					
ALTERNATE #8	\$0.00					
MODIFICATION	<u>\$0.00</u>					
TOTAL	\$0.00					
ADDENDA	1, 2, 3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.7
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	S&S Masonry	Jensen Masonry	J&D Masonry	M&L Masonry		
BASE BID	\$1,081,816.00	\$1,300,000.00	\$1,157,000.00	\$950,600.00		
MODIFICATION	<u>\$79,000.00</u>	<u>-\$247,000.00</u>				
TOTAL	\$1,160,816.00	\$1,053,000.00	\$1,157,000.00	\$950,600.00		
ALTERNATE #8	\$97,880.00	\$70,000.00	-\$27,570.00	\$73,900.00		
MODIFICATION	<u>\$12,800.00</u>	<u>-\$7,000.00</u>				
TOTAL	\$110,680.00	\$63,000.00	-\$27,570.00	\$73,900.00		
ADDENDA	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3		
BID BOND	10%	10%	10%	10%		

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.8A
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Mid Americal Steel					
BASE BID	\$565,110.00					
MODIFICATION						
TOTAL	\$565,110.00					
ALTERNATE #6	no bid					
MODIFICATION						
TOTAL						
ALTERNATE #8	\$555.00					
MODIFICATION						
TOTAL	\$555.00					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.8B
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Fiegen Construction					
BASE BID	\$700,000.00					
MODIFICATION	<u>-\$80,000.00</u>					
TOTAL	\$620,000.00					
ALTERNATE #6	-\$12,000.00					
MODIFICATION	<u>\$0.00</u>					
TOTAL	-\$12,000.00					
ALTERNATE #8	\$0.00					
MODIFICATION	<u>\$0.00</u>					
TOTAL	\$0.00					
ADDENDA	1, 2, 3					
BID BOND	10%					

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
University of South Dakota
Vermillion, SD
OSE# R0612--12/DR

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.8C
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	No Bids					
BASE BID						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ALTERNATE #9						
MODIFICATION						
TOTAL						
ADDENDA						
BID BOND						

Prepared By: Brent Morford

Dakota Dome, Interior Renovations
 University of South Dakota
 Vermillion, SD
 OSE# R0612--12/DR

Office of the State Engineer
 Joe Foss Building
 523 E. Capitol Ave.
 Pierre, South Dakota 57501

Bid Tab -- Bid Package 1.9
Wednesday, December 19, 2018
2:00 PM CT

CONTRACTOR	Kone	Schumacher	thyssenkrupp			
BASE BID	No bid	\$146,650.00	\$156,500.00			
MODIFICATION						
TOTAL		\$146,650.00	\$156,500.00			
ALTERNATE #9	\$175,000.00	\$23,205.00	No bid			
MODIFICATION						
TOTAL	\$175,000.00	\$23,205.00				
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	None	10%	10%			

*see proposal
 included with
 modification

Prepared By: Brent Morford