

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

SELECTIVE DEMO(2.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Cosand Construction	MidWest Demo				
BASE BID	\$500,000.00	\$93,500.00				
MODIFICATION	-\$278,026.00					
TOTAL	\$221,974.00	\$93,500.00				
ALTERNATE #1	\$10,000.00	\$2,400.00				
MODIFICATION	-\$5,560.00					
TOTAL	\$4,440.00	\$2,400.00				
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5		\$2,400.00				
MODIFICATION						
TOTAL		\$2,400.00				
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

STRUCTURAL PRECAST (3.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Gage Brothers					
BASE BID	\$334,465.00					
MODIFICATION						
TOTAL	\$334,465.00					
ALTERNATE #1	\$3,348.00					
MODIFICATION						
TOTAL	\$3,348.00					
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4					
BID BOND	10%					

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

CONCRETE (3.02)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	BJ Construction	Limoges Construction (a)	RJTodd (a)			
BASE BID	\$184,850.00	\$270,000.00	\$500,000.00			
MODIFICATION			\$48,231.00			
TOTAL	\$184,850.00	\$270,000.00	\$548,231.00			
ALTERNATE #1	\$5,850.00	\$5,600.00	\$10,530.00			
MODIFICATION			\$1,845.00			
TOTAL	\$5,850.00	\$5,600.00	\$12,375.00			
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4	1,2,3,4	1,2,3,4,5			
BID BOND	5%	10%	10%			

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

STRUCTURAL STEEL & METALS (5.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Katleman Fabrication Inc.	Egger Steel				
BASE BID	\$500,200.00	\$463,275.00				
MODIFICATION		-\$5,000.00				
TOTAL	\$500,200.00	\$458,275.00				
ALTERNATE #1	\$5,002.00	\$1,600.00				
MODIFICATION						
TOTAL	\$5,002.00	\$1,600.00				
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4,5				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

**STRUCTURAL STEEL & PRECAST ERECTION (5.02)**

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

**Bid Tab**  
**Wednesday, March 20, 2019**  
**3:00 PM CT**

CONTRACTOR	Peska	Magnum Contracting	Feigen Construction	Danny's Construction Company	Gil Haugan	Journey
BASE BID	\$320,000.00	\$322,200.00	\$346,739.00	\$699,900.00	\$245,800.00	\$289,159.00
MODIFICATION						<u>-\$45,359.00</u>
TOTAL	\$320,000.00	\$322,200.00	\$346,739.00	\$699,900.00	\$245,800.00	\$243,800.00
ALTERNATE #1	\$8,000.00	\$2,600.00	\$3,121.00	\$10,000.00	\$2,220.00	
MODIFICATION						
TOTAL	\$8,000.00	\$2,600.00	\$3,121.00	\$10,000.00	\$2,220.00	
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4	1,2,3,4,5	1,2,3,4,5	1,2,3,4	1,2,3,4,5
BID BOND	10%	10%	10%	10%	10%	10%

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

REINFORCING STEEL (5.03)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Sioux City Foundry					
BASE BID	\$35,677.50					
MODIFICATION	\$4,473.00					
TOTAL	\$40,150.50					
ALTERNATE #1						
MODIFICATION						
TOTAL						
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5					
BID BOND	N/A					

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

CASEWORK (6.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Creative Surfaces Inc.	Crown Custom Casework	JMJ Caseworks	Maloney Inc.	Gil Haugan	
BASE BID	\$67,444.32	\$40,675.00	\$30,866.00	\$39,653.81	\$67,370.00	
MODIFICATION						
TOTAL	\$67,444.32	\$40,675.00	\$30,866.00	\$39,653.81	\$67,370.00	
ALTERNATE #1		\$100.00	\$1,037.00	\$1,189.62	\$620.00	
MODIFICATION						
TOTAL		\$100.00	\$1,037.00	\$1,189.62	\$620.00	
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4			\$357.00			
MODIFICATION						
TOTAL			\$357.00			
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4	
BID BOND	5%	N/A	N/A	N/A	10%	

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

**ROUGH & FINISH CARPENTRY (6.02)**

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

**Bid Tab**  
**Wednesday, March 20, 2019**  
**3:00 PM CT**

CONTRACTOR	Peska (a)	Cosand Construction	Visions Construction (a)			
BASE BID	\$225,000.00	\$500,000.00	\$2,000,000.00			
MODIFICATION		-\$200,250.00	-\$1,801,200.00			
TOTAL	\$225,000.00	\$299,750.00	\$198,800.00			
ALTERNATE #1	\$5,000.00	\$10,000.00	\$0.00			
MODIFICATION		-\$4,000.00	\$2,600.00			
TOTAL	\$5,000.00	\$6,000.00	\$2,600.00			
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4	1,2,3,4,5			
BID BOND	10%	10%	10%			

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck



National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

ROOFING & METAL PANELING (7.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Boone Brothers	ARS				
BASE BID	\$216,850.00	\$246,090.00				
MODIFICATION						
TOTAL	\$216,850.00	\$246,090.00				
UNIT PRICE #1	\$38.00	\$47.50				
MODIFICATION						
TOTAL	\$38.00	\$47.50				
UNIT PRICE #2	\$31,000.00					
MODIFICATION						
TOTAL	\$31,000.00					
ALTERNATE #1		\$3,075.00				
MODIFICATION						
TOTAL		\$3,075.00				
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL					#REF!	
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4	1,2,3,4,5				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

JOINT SEALANTS (7.02)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	MidWest Sealants	Specalized Caulking Sealants Inc.				
BASE BID	\$25,267.00	\$22,000.00				
MODIFICATION						
TOTAL	\$25,267.00	\$22,000.00				
ALTERNATE #1		\$660.00				
MODIFICATION						
TOTAL		\$660.00				
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	4	1,2,3,4				
BID BOND	N/A	N/A				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

DOORS (8.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Kendell Hardware	Builders Supply Company				
BASE BID	\$108,909.00	\$119,800.00				
MODIFICATION						
TOTAL	\$108,909.00	\$119,800.00				
ALTERNATE #1	\$1,016.00	\$420.00				
MODIFICATION						
TOTAL	\$1,016.00	\$420.00				
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4,5				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

STOREFRONT & CURTAINWALL (8.02)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	G&D Viking Glass	MidWest Glass	Heartland Glass	City Glass		
BASE BID	\$139,880.00	\$500,000.00	\$200,000.00	\$117,147.00		
MODIFICATION		<u>-\$385,250.00</u>	<u>-\$64,900.00</u>			
TOTAL	\$139,880.00	\$114,750.00	\$135,100.00	\$117,147.00		
ALTERNATE #1	\$1,900.00	\$10,000.00	\$2,000.00	\$1,300.00		
MODIFICATION		<u>-\$7,705.00</u>	<u>-\$400.00</u>			
TOTAL	\$1,900.00	\$2,295.00	\$1,600.00	\$1,300.00		
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3		-\$1,200.00				
MODIFICATION						
TOTAL		-\$1,200.00				
ALTERNATE #4		\$30,000.00				
MODIFICATION		<u>-\$30,000.00</u>				
TOTAL		\$0.00				
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3	1,2,3,4,5	1,2,3,4,5		
BID BOND	10%	10%	10%	10%		

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

SECTIONAL DOORS (8.03)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR						
BASE BID						
MODIFICATION						
TOTAL						
ALTERNATE #1						
MODIFICATION						
TOTAL						
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA						
BID BOND						

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

GYPSUM BOARD ASSEMBLIES (9.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Cornerstone	Fox Drywall	Olympic Companies Inc.	Sands Drywall	Tri-State Drywall	
BASE BID	\$415,134.00	\$400,000.00	\$1,000,000.00	\$367,244.00	\$417,224.00	
MODIFICATION		\$175,000.00	-\$545,080.00			
TOTAL	\$415,134.00	\$575,000.00	\$454,920.00	\$367,244.00	\$417,224.00	
ALTERNATE #1	\$6,227.00	\$5,760.00	\$9,000.00	\$4,459.00	\$8,400.00	
MODIFICATION		\$3,000.00	-\$4,900.00			
TOTAL	\$6,227.00	\$8,760.00	\$4,100.00	\$4,459.00	\$8,400.00	
ALTERNATE #2	-\$10,000.00		\$0.00			
MODIFICATION			-\$14,100.00			
TOTAL	-\$10,000.00		-\$14,100.00			
ALTERNATE #3				\$1,050.00		
MODIFICATION						
TOTAL				\$1,050.00		
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5		\$5,000.00	\$0.00	\$400.00	\$1,800.00	
MODIFICATION			\$7,960.00			
TOTAL		\$5,000.00	\$7,960.00	\$400.00	\$1,800.00	
ALTERNATE #6		\$1,000.00	\$0.00	\$322.00	\$1,600.00	
MODIFICATION			\$1,300.00			
TOTAL		\$1,000.00	\$1,300.00	\$322.00	\$1,600.00	
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	
BID BOND	10%	10%	10%	10%	10%	

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

TILE (9.02)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Syverson Tile	Grazzini Brothers	Great Plains Tile			
BASE BID	\$28,765.00	\$35,975.00	\$38,000.00			
MODIFICATION						
TOTAL	\$28,765.00	\$35,975.00	\$38,000.00			
ALTERNATE #1	\$421.00	\$630.00	\$700.00			
MODIFICATION						
TOTAL	\$421.00	\$630.00	\$700.00			
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7	\$13,061.00	\$15,505.00	\$17,000.00			
MODIFICATION						
TOTAL	\$13,061.00	\$15,505.00	\$17,000.00			
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4	1,2,3,4			
BID BOND	N/A	10%	10%			

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

ACOUSTICAL CEILINGS (9.03)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	B&G Acoustical Ceiling	FM Acoustical Tile				
BASE BID	\$14,250.00	\$17,800.00				
MODIFICATION						
TOTAL	\$14,250.00	\$17,800.00				
ALTERNATE #1		\$267.00				
MODIFICATION						
TOTAL		\$267.00				
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4	1,2,3,4,5				
BID BOND	N/A	N/A				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck



National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

WOOD FLOORING (9.04)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Commercial Interior Décor Inc					
BASE BID	\$61,000.00					
MODIFICATION						
TOTAL	\$61,000.00					
ALTERNATE #G1	\$457.50					
MODIFICATION						
TOTAL	\$457.50					
ALTERNATE #A1	\$155,100.00					
MODIFICATION						
TOTAL	\$155,100.00					
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5					
BID BOND	10%					

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

TERRAZO (9.05)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	DeMarco Brothers	Grazzini Brothers				
BASE BID	\$98,000.00	\$137,705.00				
MODIFICATION						
TOTAL	\$98,000.00	\$137,705.00				
ALTERNATE #1	\$980.00	\$2,400.00				
MODIFICATION						
TOTAL	\$980.00	\$2,400.00				
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4	1,2,3,4				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

CARPET & RESILIENT FLOORING (9.06)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Commercial Interior Décor	MCI Inc				
BASE BID	\$80,000.00	\$157,000.00				
MODIFICATION						
TOTAL	\$80,000.00	\$157,000.00				
ALTERNATE #1	\$600.00	\$2,300.00				
MODIFICATION						
TOTAL	\$600.00	\$2,300.00				
ALTERNATE #A1	-\$58,000.00	-\$72,500.00				
MODIFICATION						
TOTAL	-\$58,000.00	-\$72,500.00				
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4,5				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

PAINTING (9.07)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	BMP	Moxie Services Inc	Reich Painting and Decorating	Select Painting		
BASE BID	\$121,280.00	\$86,160.00	\$122,628.00	\$117,700.00		
MODIFICATION						
TOTAL	\$121,280.00	\$86,160.00	\$122,628.00	\$117,700.00		
ALTERNATE #1	\$3,050.00			\$3,400.00		
MODIFICATION						
TOTAL	\$3,050.00			\$3,400.00		
ALTERNATE #A1				\$36,100.00		
MODIFICATION						
TOTAL				\$36,100.00		
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #A5	\$1,415.00		\$1,584.00	\$2,100.00		
MODIFICATION						
TOTAL	\$1,415.00		\$1,584.00	\$2,100.00		
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7	-\$2,955.00		\$1,445.00	-\$1,900.00		
MODIFICATION						
TOTAL	-\$2,955.00		\$1,445.00	-\$1,900.00		
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2		1,2,3,4,5	1,2,3,4,5		
BID BOND	5%	5%	5%	10%		

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

**SPECIALTIES (10.01)**

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

**Bid Tab**  
**Wednesday, March 20, 2019**  
**3:00 PM CT**

CONTRACTOR	Builder's Supply Company	Combined Building Specialties	McCoy Select			
BASE BID	\$19,744.70	\$20,635.00	\$660.30			
MODIFICATION						
TOTAL	\$19,744.70	\$20,635.00	\$660.30			
ALTERNATE #1	\$70.00					
MODIFICATION						
TOTAL	\$70.00					
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4				
BID BOND	N/A	N/A				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

TELESCOPING STANDS (12.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR						
BASE BID						
MODIFICATION						
TOTAL						
ALTERNATE #1						
MODIFICATION						
TOTAL						
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA						
BID BOND						

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

HYDRAULIC ELEVATORS (14.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Schumacher Elevator	Thyssen Krupp				
BASE BID	\$142,825.00	\$126,500.00				
MODIFICATION						
TOTAL	\$142,825.00	\$126,500.00				
ALTERNATE #1	\$1,214.00					
MODIFICATION						
TOTAL	\$1,214.00					
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6	\$79,454.00					
MODIFICATION						
TOTAL	\$79,454.00					
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4	1,2,3,4,5				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

**PLUMBING (22.01)**

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

**Bid Tab**  
**Wednesday, March 20, 2019**  
**3:00 PM CT**

CONTRACTOR	Howe	Krohmer Plumbing	Midwestern Mechanical	Redlinger Bros	Hander	
BASE BID	\$1,500,000.00	\$2,000,000.00	\$1,000,000.00	\$1,500,000.00	\$1,500,000.00	
MODIFICATION	-\$660,000.00	-\$879,100.00	-\$190,070.00	-\$768,000.00	-\$616,480.00	
TOTAL	\$840,000.00	\$1,120,900.00	\$809,930.00	\$732,000.00	\$883,520.00	
ALTERNATE #1	\$22,500.00	\$20,000.00	\$9,000.00	\$0.00	\$14,000.00	
MODIFICATION	-\$12,960.00	-\$10,650.00	-\$1,700.00	\$6,500.00	-\$6,000.00	
TOTAL	\$9,540.00	\$9,350.00	\$7,300.00	\$6,500.00	\$8,000.00	
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	
BID BOND	10%	10%	10%	10%	10%	

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck



National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

HVAC (23.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Howe	Tessier's	Krier & Blain	Suter	Baete Forseth HVAC	
BASE BID	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	
MODIFICATION	<u>-\$181,871.00</u>	<u>\$129,000.00</u>	<u>-\$196,720.00</u>	<u>-\$101,900.00</u>	<u>\$29,600.00</u>	
TOTAL	\$818,129.00	\$1,129,000.00	\$803,280.00	\$898,100.00	\$1,029,600.00	
ALTERNATE #1	\$15,000.00	\$3,300.00	\$10,000.00	\$8,500.00	\$10,000.00	
MODIFICATION	<u>-\$3,000.00</u>	<u>\$400.00</u>	<u>-\$1,967.20</u>	<u>-\$865.00</u>	<u>\$300.00</u>	
TOTAL	\$12,000.00	\$3,700.00	\$8,032.80	\$7,635.00	\$10,300.00	
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5	\$25,000.00					
MODIFICATION	<u>-\$19,500.00</u>					
TOTAL	\$5,500.00					
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4,5	1,2,3,4	1,2,3,4,5	1,2,3,4,5	
BID BOND	10%	10%	10%	10%	10%	

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

ELECTRICAL (26.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Electric Construction Company	Thompson Electric	Muth Electric			
BASE BID	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00			
MODIFICATION	<u>-\$109,932.00</u>	<u>-\$140,796.00</u>	<u>-\$25,156.00</u>			
TOTAL	\$890,068.00	\$859,204.00	\$974,844.00			
ALTERNATE #1	\$0.00	\$7,500.00	\$10,000.00			
MODIFICATION	<u>\$6,600.00</u>	<u>-\$1,804.00</u>	<u>-\$2,176.00</u>			
TOTAL	\$6,600.00	\$5,696.00	\$7,824.00			
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5	\$0.00	\$10,000.00	\$2,000.00			
MODIFICATION	<u>\$3,000.00</u>	<u>-\$6,068.00</u>	<u>\$885.00</u>			
TOTAL	\$3,000.00	\$3,932.00	\$2,885.00			
ALTERNATE #6	\$0.00	\$5,000.00	\$2,000.00			
MODIFICATION	<u>\$5,000.00</u>	<u>\$754.00</u>	<u>\$2,064.00</u>			
TOTAL	\$5,000.00	\$5,754.00	\$4,064.00			
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5			
BID BOND	10%	10%	10%			

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

**EARTHWORK, FILL, & UTILITIES (31.01)**

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

**Bid Tab**  
**Wednesday, March 20, 2019**  
**3:00 PM CT**

CONTRACTOR	Feimer Construction	First Rate Excavate				
BASE BID	\$275,000.00	\$203,000.00				
MODIFICATION	-\$47,500.00					
TOTAL	\$227,500.00	\$203,000.00				
UNIT PRICE #1	\$12.00	\$7.00				
MODIFICATION	\$5.00					
TOTAL	\$17.00	\$7.00				
UNITE PRICE #2	\$20.00	\$16.80				
MODIFICATION	\$5.00					
TOTAL	\$25.00	\$16.80				
ALTERNATE #1	\$4,000.00	\$4,000.00				
MODIFICATION	\$0.00					
TOTAL	\$4,000.00	\$4,000.00				
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4	1,2,3,4,5				
BID BOND	10%	10%				

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

RAMMED AGREGATE PIERS (33.01)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Peterson Contractors Inc.					
BASE BID	\$92,500.00					
MODIFICATION						
TOTAL	\$92,500.00					
ALTERNATE #1	\$950.00					
MODIFICATION						
TOTAL	\$950.00					
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4					
BID BOND	10%					

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck

National Music Museum, Addition/Renovation  
 University of South Dakota  
 Vermillion, South Dakota  
 OSE# R0618--30X

HELICAL PIERS (33.02)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

Bid Tab  
 Wednesday, March 20, 2019  
 3:00 PM CT

CONTRACTOR	Atlas Foundation	Journey Construction	Peterson Contractors			
BASE BID	\$205,000.00	\$85,576.00	\$125,000.00			
MODIFICATION						
TOTAL	\$205,000.00	\$85,576.00	\$125,000.00			
ALTERNATE #1	\$3,100.00		\$1,250.00			
MODIFICATION						
TOTAL	\$3,100.00		\$1,250.00			
ALTERNATE #2						
MODIFICATION						
TOTAL						
ALTERNATE #3						
MODIFICATION						
TOTAL						
ALTERNATE #4						
MODIFICATION						
TOTAL						
ALTERNATE #5						
MODIFICATION						
TOTAL						
ALTERNATE #6						
MODIFICATION						
TOTAL						
ALTERNATE #7						
MODIFICATION						
TOTAL						
ALTERNATE #8						
MODIFICATION						
TOTAL						
ADDENDA	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5			
BID BOND	10%	10%	10%			

Prepared By: Brent Morford  
 Witnessed By: Brittany Beck