

King Center Upgrades
 South Dakota School of Mines & Technology
 Rapid City, South Dakota
 OSE # R0715--12X

Office of the State Engineer
 Joe Foss Building
 523 E. Capitol Ave.
 Pierre, South Dakota 54501

Bid Tab
December 16, 2015
3:00 PM CDT

CONTRACTOR	Sculp Construction Services Rapid City, SD	Pro-Mark Services West Fargo, ND	RCS Construction Rapid City, SD	Ainsworth Benning Spearfish, SD	MAC Construction Rapid City, SD	Dean Kurtz Construction Rapid City, SD
BASE BID	\$1,500,000 <u>-\$453,000</u> \$1,047,000	\$370,000	\$500,000.00 <u>-\$61,800</u> \$438,200	\$500,000 <u>-\$28,469</u> \$471,531	\$1,000,000 <u>-\$608,000</u> \$392,000	No Bid Received
ALTERNATE 1	\$50,000 <u>-\$3,500</u> \$46,500	\$5,240	\$50,000 <u>-\$41,650</u> \$8,350	\$100,000 <u>-\$93,402</u> \$6,598	\$100,000 <u>-\$95,400</u> \$4,600	No Bid Received
ALTERNATE 2	\$50,000 <u>-\$9,000</u> \$41,000	\$20,000	\$50,000 <u>-\$29,550</u> \$20,450	\$100,000 <u>-\$80,872</u> \$19,128	\$100,000 <u>-\$90,800</u> \$9,200	No Bid Received
ALTERNATE 3	\$50,000 <u>-\$5,500</u> \$44,500	\$5,500	\$50,000 <u>-\$43,700</u> \$6,300	\$100,000 <u>-\$94,739</u> \$5,261	\$100,000 <u>-\$94,500</u> \$5,500	No Bid Received
ADDENDA	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3	No Bid Received
BID BOND	10%	10%	10%	10%	10%	No Bid Received