Tabulation of Bids

Mike Durfee Utility Improvements
Sioux Falls
SEI No. 1515

STOCKWELL
1/21/2016

Mike Durfee Utility Improvements

Part 3 Bar Screen Building

Owner:
OSE

Engineer:
Stockwell Engineers

Letting:
January 21st, 2016
3:00 PM
Office of State Engineer
Joe Foss Building
Pierre, South Dakota

	Bidders	Bid Security	Addendum	Base Bid	Fax Modification	Total Project Cost
X	**AB Contracting**	X	X	1,016,567.03	-84,427.8	932,139.20 ~~-84,427.80~~
X	**Puetz Corporation**	X	X	719,999.00	-16,000.00	703,999
X	**Welfl Construction**	X	X	1,000,000	-248,592	751,408
X	Grider Const	X	X	858,342	- 39,045	858,342

Tabulation of Bids

Mike Durfee Utility Improvements
Sioux Falls
SEI No. 1515

STOCKWELL
1/21/2016

Mike Durfee Utility Improvements

Part 1 Utility Improvements

Owner:
OSE

Engineer:
Stockwell Engineers

Letting:
January 21st, 2016
4:00 PM
Office of State Engineer
Joe Foss Building
Pierre, South Dakota

	Bidders	Bid Security	Addendum	Base Bid	Fax Modification	Total Project Cost
X	**First Rate Excavate**	X	X	3,578,794		3,578,794
X	**H&W Contracting**	X	X	2,758,804.15		2,758,804.15
X	**Slowey Construction**	X	X	3,497,821.25	-73,000.00	3,424,821.25