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Bid Tabulation 

State of South Dakota
          OSE #G2115-011X

AE2S, Inc.

Item Estimated
No. Quantity

Bid Tabulation Results Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization 1 LS 5,000.00$  5,000.00$            90,000.00$     90,000.00$          64,000.00$     64,000.00$          38,000.00$      38,000.00$             
2 Clearing 1 LS 4,000.00$  4,000.00$            8,537.00$       8,537.00$            10,000.00$     10,000.00$          12,000.00$      12,000.00$             
3 Tree Removal, 5" to 8" DBH 32 EA 125.00$  4,000.00$            200.00$          6,400.00$            250.00$          8,000.00$            225.00$           7,200.00$               
4 Tree Removal, over 8" DBH 20 EA 260.00$  5,200.00$            350.00$          7,000.00$            600.00$          12,000.00$          600.00$           12,000.00$             
5 Pipe Demolition and Removals 1 LS 3,000.00$  3,000.00$            8,900.00$       8,900.00$            7,000.00$       7,000.00$            2,700.00$        2,700.00$               
6 Remove and Dispose Asphalt Pavement 13,000 SF 0.60$  7,800.00$            0.50$              6,500.00$            1.50$              19,500.00$          1.00$               13,000.00$             
7 Remove and Dispose Concrete Sidewalk 140 SF 3.50$  490.00$               1.50$              210.00$               1.75$              245.00$               1.75$               245.00$  
8 Traffic Control 1 LS 3,000.00$  3,000.00$            9,000.00$       9,000.00$            3,500.00$       3,500.00$            5,000.00$        5,000.00$               
9 Incidental Work 1 LS 125,000.00$  125,000.00$        12,000.00$     12,000.00$          28,000.00$     28,000.00$          13,000.00$      13,000.00$             
10 Construction Staking 1 LS 15,000.00$  15,000.00$          17,000.00$     17,000.00$          17,000.00$     17,000.00$          18,000.00$      18,000.00$             
11 8" PVC Water Main 607 LF 25.00$  15,175.00$          42.00$            25,494.00$          42.00$            25,494.00$          55.00$             33,385.00$             
12 6" PVC Water Main 2,060 LF 15.00$  30,900.00$          39.00$            80,340.00$          40.00$            82,400.00$          35.00$             72,100.00$             
13 1" HDPE Water Service Pipe 1,480 LF 12.00$  17,760.00$          18.00$            26,640.00$          22.00$            32,560.00$          38.00$             56,240.00$             
14 8" x 6" D.I. Tee 3 EA 470.00$  1,410.00$            810.00$          2,430.00$            450.00$          1,350.00$            1,100.00$        3,300.00$               
15 6" x 6" D.I. Tee  - NOT USED 6 EA -$  -$  -$  -$  
16 8" D.I. 45° Bend 7 EA 350.00$  2,450.00$            600.00$          4,200.00$            550.00$          3,850.00$            950.00$           6,650.00$               
17 8" D.I. 22 1/2° Bend 1 EA 300.00$  300.00$               600.00$          600.00$               550.00$          550.00$               950.00$           950.00$  
18 8" D.I. 11 1/4° Bend 2 EA 300.00$  600.00$               600.00$          1,200.00$            550.00$          1,100.00$            950.00$           1,900.00$               
19 8" x 6" D.I. Reducer 2 EA 350.00$  700.00$               300.00$          600.00$               450.00$          900.00$               630.00$           1,260.00$               
20 6" High Deflection Coupling 6 EA 100.00$  600.00$               300.00$          1,800.00$            450.00$          2,700.00$            165.00$           990.00$  
21 6" Standard Coupling 2 EA 250.00$  500.00$               300.00$          600.00$               500.00$          1,000.00$            540.00$           1,080.00$               
22 8" Standard Coupling 2 EA 300.00$  600.00$               300.00$          600.00$               550.00$          1,100.00$            900.00$           1,800.00$               
23 8" High Deflection Coupling 4 EA 110.00$  440.00$               300.00$          1,200.00$            550.00$          2,200.00$            500.00$           2,000.00$               
24 6" x 6" D.I. Tee 6 EA 380.00$  2,280.00$            750.00$          4,500.00$            550.00$          3,300.00$            950.00$           5,700.00$               
25 6" D.I. 45° Bend 6 EA 220.00$  1,320.00$            630.00$          3,780.00$            450.00$          2,700.00$            850.00$           5,100.00$               
26 6" D.I. 90° Bend 1 EA 250.00$  250.00$               650.00$          650.00$               450.00$          450.00$               850.00$           850.00$  
27 6" D.I. 22 1/2° Bend 11 EA 200.00$  2,200.00$            530.00$          5,830.00$            450.00$          4,950.00$            850.00$           9,350.00$               
28 6" D.I. 11 1/2° Bend 9 EA 180.00$  1,620.00$            530.00$          4,770.00$            450.00$          4,050.00$            850.00$           7,650.00$               
29 8" Gate Valve and Box 4 EA 1,500.00$  6,000.00$            1,900.00$       7,600.00$            2,000.00$       8,000.00$            2,100.00$        8,400.00$               
30 6" Gate Valve and Box 10 EA 1,200.00$  12,000.00$          1,475.00$       14,750.00$          1,400.00$       14,000.00$          1,450.00$        14,500.00$             
31 1" Tapping Saddle and Corporation Stop 29 EA 215.00$  6,235.00$            225.00$          6,525.00$            350.00$          10,150.00$          185.00$           5,365.00$               
32 1" Curb Stop and Box (Stop and Waste) 29 EA 235.00$  6,815.00$            250.00$          7,250.00$            550.00$          15,950.00$          275.00$           7,975.00$               
33 Fire Hydrant with Auxiliary Valve 8 EA 4,300.00$  34,400.00$          4,500.00$       36,000.00$          5,000.00$       40,000.00$          7,300.00$        58,400.00$             
34 Connect to Existing Water Main 4 EA 450.00$  1,800.00$            1,250.00$       5,000.00$            1,300.00$       5,200.00$            3,500.00$        14,000.00$             
35 Reconnect Water Service Piping 30 EA 35.00$  1,050.00$            200.00$          6,000.00$            650.00$          19,500.00$          1,425.00$        42,750.00$             
36 Concrete Collar for Curb Stop Box 29 EA 90.00$  2,610.00$            50.00$            1,450.00$            100.00$          2,900.00$            70.00$             2,030.00$               
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1 Mobilization 1 LS 74,948.91$  74,948.91$             169,476.66$   169,476.66$        82,596.67$   82,596.67$          100,000.00$    100,000.00$           
2 Clearing 1 LS 10,057.22$  10,057.22$             12,170.48$     12,170.48$          7,491.48$     7,491.48$            7,250.00$        7,250.00$               
3 Tree Removal, 5" to 8" DBH 32 EA 203.44$  6,510.08$               168.98$          5,407.36$            279.61$        8,947.52$            150.00$           4,800.00$               
4 Tree Removal, over 8" DBH 20 EA 345.67$  6,913.40$               473.14$          9,462.80$            623.68$        12,473.60$          250.00$           5,000.00$               
5 Pipe Demolition and Removals 1 LS 5,293.28$  5,293.28$               12,257.67$     12,257.67$          6,959.85$     6,959.85$            9,000.00$        9,000.00$               
6 Remove and Dispose Asphalt Pavement 13,000 SF 0.60$  7,800.00$               1.34$              17,420.00$          2.77$            36,010.00$          0.75$               9,750.00$               
7 Remove and Dispose Concrete Sidewalk 140 SF 5.29$  740.60$  10.61$            1,485.40$            31.48$          4,407.20$            7.50$               1,050.00$               
8 Traffic Control 1 LS 3,791.66$  3,791.66$               7,029.50$       7,029.50$            3,292.71$     3,292.71$            3,800.00$        3,800.00$               
9 Incidental Work 1 LS 36,032.61$  36,032.61$             1,515.43$       1,515.43$            13,638.79$   13,638.79$          43,000.00$      43,000.00$             
10 Construction Staking 1 LS 21,104.13$  21,104.13$             21,494.03$     21,494.03$          16,872.28$   16,872.28$          19,000.00$      19,000.00$             
11 8" PVC Water Main 607 LF 65.43$  39,716.01$             38.36$            23,284.52$          38.16$          23,163.12$          115.00$           69,805.00$             
12 6" PVC Water Main 2,060 LF 49.92$  102,835.20$           40.69$            83,821.40$          35.19$          72,491.40$          52.00$             107,120.00$           
13 1" HDPE Water Service Pipe 1,480 LF 55.15$  81,622.00$             29.75$            44,030.00$          31.38$          46,442.40$          65.00$             96,200.00$             
14 8" x 6" D.I. Tee 3 EA 662.30$  1,986.90$               505.01$          1,515.03$            655.72$        1,967.16$            885.00$           2,655.00$               
15 6" x 6" D.I. Tee  - NOT USED 6 EA -$  -$  -$  -$  
16 8" D.I. 45° Bend 7 EA 500.06$  3,500.42$               350.58$          2,454.06$            446.86$        3,128.02$            675.00$           4,725.00$               
17 8" D.I. 22 1/2° Bend 1 EA 497.40$  497.40$  347.84$          347.84$               443.34$        443.34$               675.00$           675.00$  
18 8" D.I. 11 1/4° Bend 2 EA 486.81$  973.62$  336.79$          673.58$               434.67$        869.34$               675.00$           1,350.00$               
19 8" x 6" D.I. Reducer 2 EA 445.32$  890.64$  293.97$          587.94$               394.60$        789.20$               300.00$           600.00$  
20 6" High Deflection Coupling 6 EA 279.78$  1,678.68$               257.64$          1,545.84$            342.12$        2,052.72$            275.00$           1,650.00$               
21 6" Standard Coupling 2 EA 473.74$  947.48$  297.49$          594.98$               379.42$        758.84$               300.00$           600.00$  
22 8" Standard Coupling 2 EA 570.41$  1,140.82$               333.54$          667.08$               455.27$        910.54$               350.00$           700.00$  
23 8" High Deflection Coupling 4 EA 408.48$  1,633.92$               383.03$          1,532.12$            477.10$        1,908.40$            365.00$           1,460.00$               
24 6" x 6" D.I. Tee 6 EA 584.63$  3,507.78$               348.35$          2,090.10$            518.56$        3,111.36$            650.00$           3,900.00$               
25 6" D.I. 45° Bend 6 EA 423.74$  2,542.44$               244.53$          1,467.18$            454.49$        2,726.94$            475.00$           2,850.00$               
26 6" D.I. 90° Bend 1 EA 443.40$  443.40$  264.57$          264.57$               389.01$        389.01$               550.00$           550.00$  
27 6" D.I. 22 1/2° Bend 11 EA 416.28$  4,579.08$               236.93$          2,606.23$            364.39$        4,008.29$            520.00$           5,720.00$               
28 6" D.I. 11 1/2° Bend 9 EA 419.01$  3,771.09$               239.70$          2,157.30$            366.87$        3,301.83$            520.00$           4,680.00$               
29 8" Gate Valve and Box 4 EA 2,051.25$  8,205.00$               1,833.19$       7,332.76$            2,119.66$     8,478.64$            2,235.00$        8,940.00$               
30 6" Gate Valve and Box 10 EA 1,508.84$  15,088.40$             1,269.01$       12,690.10$          1,603.47$     16,034.70$          1,725.00$        17,250.00$             
31 1" Tapping Saddle and Corporation Stop 29 EA 383.98$  11,135.42$             357.10$          10,355.90$          430.12$        12,473.48$          430.00$           12,470.00$             
32 1" Curb Stop and Box (Stop and Waste) 29 EA 371.56$  10,775.24$             328.52$          9,527.08$            758.74$        22,003.46$          500.00$           14,500.00$             
33 Fire Hydrant with Auxiliary Valve 8 EA 6,022.18$  48,177.44$             5,358.43$       42,867.44$          5,241.45$     41,931.60$          5,600.00$        44,800.00$             
34 Connect to Existing Water Main 4 EA 569.74$  2,278.96$               2,428.71$       9,714.84$            1,994.23$     7,976.92$            1,800.00$        7,200.00$               
35 Reconnect Water Service Piping 30 EA 1,710.23$  51,306.90$             397.92$          11,937.60$          365.93$        10,977.90$          865.00$           25,950.00$             
36 Concrete Collar for Curb Stop Box 29 EA 141.20$  4,094.80$               154.28$          4,474.12$            591.31$        17,147.99$          450.00$           13,050.00$             

JR Civil LLC Hills Material CompanyLind-Exco Inc.
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Engineer's Estimate of Probable Cost

Project:

Estimated Unit Extended
Item No. Quantity Units Price Amount

1. Contractor Mobilization 1 LS 12,500$       12,500$   

2. Construction Staking 1 LS 5,000$   5,000$   

3. Incidental Work 1 LS 8,000$   8,000$   

4. Remove and Dispose AC Pavement 16,860 SF 1.50$   25,290$   

5. Remove and Dispose PCC Pavement 1,466 SF 2.50$   3,665$   

6. Remove and Dispose Curb and Gutter 100 LF 6$   600$   

7. Remove and Dispose Concrete Sidewalk 122 SF 2.50$   305$   

8. 8" PVC Sewer Main with Bedding 1,676 LF 35$   58,660$   

9. Connect to Existing 8" Sewer Main 2 EA 500$   1,000$   

10. 6" PVC Sewer Service with Bedding & Tracer Wire 151 LF 32$   4,832$   

11. 4" PVC Sewer Service with Bedding & Tracer Wire 114 LF 30$   3,420$   

12. 6" Sewer Cleanout 3 EA 400$   1,200$   

13. 4" Sewer Cleanout 3 EA 350$   1,050$   

14. Traffic Lid for Sewer Cleanout 4 EA 350$   1,400$   

15. Reconnect Existing Sewer Service 9 EA 300$   2,700$   

16. 48" Manhole, (Shallow or Standard) 11 EA 3,300$   36,300$   

17. Salvage and Reinstall Fiberglass Metering Manhole 1 LS 4,000$   4,000$   

18. Sewer Flow Handling 1 LS 2,500$   2,500$   

19. Rock Excavation (Trench) 20 CY 80$   1,600$   

20. Flowable Fill Pipe Encasement 40 LF 30$   1,200$   

21. Abandon Existing Manhole 8 EA 1,200$   9,600$   

22. Concrete Curb and Gutter 100 LF 30$   3,000$   

23. 6" PCC Pavement 1,466 SF 7$   10,262$   

24. 4" Concrete Sidewalk 122 SF 6$   732$   

25. Aggregate Base Course 470 TONS 28$   13,160$   

26. AC Pavement - Patching 490 TONS 115$   56,350$   

27. Water Pollution Control 1 LS 1,500$   1,500$   

28. Gravel-Filled Filter Bags 60 LF 10$   600$   

29. Traffic Control 1 LS 2,500$   2,500$   

Total Estimate: 272,926$         

Item Description

          OSE #G2115-011X
Custer State Park Utilities Upgrade



Page 3 of 3

Item Estimated
No. Quantity

Bid Tabulation Results Unit Price Total Unit Price Total Unit Price Total Unit Price Total

JR Civil LLC Hills Material CompanyLind-Exco Inc.Item Description Units RCS

37 Concrete Collar for Valve Box 22 EA 141.20$  3,106.40$               154.27$          3,393.94$            589.15$        12,961.30$          450.00$           9,900.00$               
38 Tracer Wire Access Box - Water 41 EA 1,212.85$  49,726.85$             78.40$            3,214.40$            275.38$        11,290.58$          130.00$           5,330.00$               
39 Water Main Concrete Encasement 188 LF 61.38$  11,539.44$             74.04$            13,919.52$          136.05$        25,577.40$          100.00$           18,800.00$             
40 Hydrant Protection Boulders 18 EA 83.36$  1,500.48$               503.69$          9,066.42$            498.56$        8,974.08$            200.00$           3,600.00$               
41 6" PVC Sewer Main 3,185 LF 54.21$  172,658.85$           32.32$            102,939.20$        37.10$          118,163.50$        57.00$             181,545.00$           
42 4" PVC Sewer Service 1,105 LF 52.97$  58,531.85$             36.84$            40,708.20$          31.74$          35,072.70$          65.00$             71,825.00$             
43 4" PVC Service Wye or Tee 15 EA 255.60$  3,834.00$               92.77$            1,391.55$            371.92$        5,578.80$            120.00$           1,800.00$               
44 4" Cleanout 3 EA 220.52$  661.56$  57.72$            173.16$               528.93$        1,586.79$            300.00$           900.00$  
45 4" Two-Way Cleanout 29 EA 300.07$  8,702.03$               99.63$            2,889.27$            1,674.10$     48,548.90$          500.00$           14,500.00$             
46 Concrete Collar for Cleanout 33 EA 141.20$  4,659.60$               179.98$          5,939.34$            588.79$        19,430.07$          450.00$           14,850.00$             
47 Abandon Manhole 2 EA 1,237.87$  2,475.74$               522.56$          1,045.12$            1,705.52$     3,411.04$            575.00$           1,150.00$               
48 Abandon Cleanout 1 EA 213.34$  213.34$  101.01$          101.01$               249.29$        249.29$               300.00$           300.00$  
49 Abandon Septic Tank 1 EA 1,840.58$  1,840.58$               505.82$          505.82$               5,755.90$     5,755.90$            2,000.00$        2,000.00$               
50 Reshape Manhole Invert 6 EA 495.73$  2,974.38$               485.41$          2,912.46$            407.38$        2,444.28$            1,200.00$        7,200.00$               
51 Internal Chimney Seal for Existing Manhole 6 EA 644.84$  3,869.04$               454.05$          2,724.30$            615.64$        3,693.84$            600.00$           3,600.00$               
52 Adjust Manhole Frame and Cover 6 EA 406.89$  2,441.34$               220.32$          1,321.92$            325.49$        1,952.94$            465.00$           2,790.00$               
53 Replace Manhole Frame and Cover 2 EA 1,399.98$  2,799.96$               611.35$          1,222.70$            683.39$        1,366.78$            650.00$           1,300.00$               
54 Reconnect Sewer Service 38 EA 326.67$  12,413.46$             647.90$          24,620.20$          587.10$        22,309.80$          250.00$           9,500.00$               
55 Reconstruct Crawl Space Sewer 2 EA 2,757.32$  5,514.64$               4,055.48$       8,110.96$            884.43$        1,768.86$            2,165.00$        4,330.00$               
56 48" Standard Manhole 9 EA 3,671.49$  33,043.41$             3,205.07$       28,845.63$          3,816.99$     34,352.91$          4,200.00$        37,800.00$             
57 48" Shallow Manhole (<5.5' Depth) 2 EA 3,648.34$  7,296.68$               3,116.99$       6,233.98$            3,694.70$     7,389.40$            4,000.00$        8,000.00$               
58 Connect to Existing Sewer Main 31 EA 426.68$  13,227.08$             622.41$          19,294.71$          1,041.37$     32,282.47$          500.00$           15,500.00$             
59 Connect to Existing Manhole 7 EA 426.68$  2,986.76$               867.17$          6,070.19$            4,492.15$     31,445.05$          865.00$           6,055.00$               
60 Sewer Main Concrete Encasement 50 LF 61.38$  3,069.00$               55.33$            2,766.50$            136.41$        6,820.50$            97.00$             4,850.00$               
61 Pipe Insulation 100 SF 2.94$  294.00$  8.66$              866.00$               21.35$          2,135.00$            23.00$             2,300.00$               
62 Tracer Wire Access Box - Sewer 43 EA 228.69$  9,833.67$               78.40$            3,371.20$            275.38$        11,841.34$          75.00$             3,225.00$               
63 Rock Excavation - Trench 2,000 LF 21.38$  42,760.00$             69.92$            139,840.00$        87.30$          174,600.00$        38.00$             76,000.00$             
64    Granular Foundation Material  20 Ton 30.12$  602.40$  64.85$            1,297.00$            98.02$          1,960.40$            65.00$             1,300.00$               
65 Gravel Base Course / Surfacing 600 Ton 22.72$  13,632.00$             256.04$          153,624.00$        107.86$        64,716.00$          60.00$             36,000.00$             
66 Asphalt Concrete Composite Class G-1 325 Ton 218.39$  70,976.75$             175.74$          57,115.50$          185.07$        60,147.75$          160.00$           52,000.00$             
67 Concrete Sidewalk, 4" 130 SF 7.54$  980.20$  13.52$            1,757.60$            13.63$          1,771.90$            40.00$             5,200.00$               
68 Furnish and Place Topsoil (from Borrow) 538 CY 12.30$  6,617.40$               17.10$            9,199.80$            19.84$          10,673.92$          25.00$             13,450.00$             
69 Seeding, Fertilizing and Mulching 3 Acre 4,689.33$  14,067.99$             4,731.39$       14,194.17$          3,973.95$     11,921.85$          4,350.00$        13,050.00$             
70 Straw Wattles 1,080 LF 7.37$  7,959.60$               3.72$              4,017.60$            6.24$            6,739.20$            6.85$               7,398.00$               
71 Erosion Control Blanket 200 SY 5.36$  1,072.00$               5.41$              1,082.00$            4.54$            908.00$               5.00$               1,000.00$               
72 Perimeter Sediment Control 1,100 LF 7.37$  8,107.00$               7.44$              8,184.00$            6.24$            6,864.00$            6.85$               7,535.00$               
73 Water Pollution Control 1 LS 1,627.56$  1,627.56$               6,925.11$       6,925.11$            6,705.29$     6,705.29$            15,000.00$      15,000.00$             

Totals 1,164,137.97$        1,227,143.42$     1,301,588.53$     1,312,933.00$        

Bid Tabulation Certification:
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37 Concrete Collar for Valve Box 22 EA 100.00$  2,200.00$            70.00$            1,540.00$            100.00$          2,200.00$            70.00$             1,540.00$               
38 Tracer Wire Access Box - Water 41 EA 50.00$  2,050.00$            50.00$            2,050.00$            25.00$            1,025.00$            55.00$             2,255.00$               
39 Water Main Concrete Encasement 188 LF 40.00$  7,520.00$            80.00$            15,040.00$          60.00$            11,280.00$          65.00$             12,220.00$             
40 Hydrant Protection Boulders 18 EA 100.00$  1,800.00$            100.00$          1,800.00$            200.00$          3,600.00$            200.00$           3,600.00$               
41 6" PVC Sewer Main 3,185 LF 20.00$  63,700.00$          40.00$            127,400.00$        41.00$            130,585.00$        44.50$             141,732.50$           
42 4" PVC Sewer Service 1,105 LF 15.00$  16,575.00$          25.00$            27,625.00$          35.00$            38,675.00$          38.00$             41,990.00$             
43 4" PVC Service Wye or Tee 15 EA 80.00$  1,200.00$            65.00$            975.00$               100.00$          1,500.00$            670.00$           10,050.00$             
44 4" Cleanout 3 EA 125.00$  375.00$               65.00$            195.00$               250.00$          750.00$               250.00$           750.00$  
45 4" Two-Way Cleanout 29 EA 250.00$  7,250.00$            100.00$          2,900.00$            300.00$          8,700.00$            300.00$           8,700.00$               
46 Concrete Collar for Cleanout 33 EA 100.00$  3,300.00$            50.00$            1,650.00$            100.00$          3,300.00$            70.00$             2,310.00$               
47 Abandon Manhole 2 EA 800.00$  1,600.00$            300.00$          600.00$               1,500.00$       3,000.00$            380.00$           760.00$  
48 Abandon Cleanout 1 EA 100.00$  100.00$               80.00$            80.00$  150.00$          150.00$               90.00$             90.00$  
49 Abandon Septic Tank 1 EA 2,000.00$  2,000.00$            800.00$          800.00$               2,000.00$       2,000.00$            1,100.00$        1,100.00$               
50 Reshape Manhole Invert 6 EA 600.00$  3,600.00$            450.00$          2,700.00$            500.00$          3,000.00$            1,350.00$        8,100.00$               
51 Internal Chimney Seal for Existing Manhole 6 EA 150.00$  900.00$               560.00$          3,360.00$            500.00$          3,000.00$            500.00$           3,000.00$               
52 Adjust Manhole Frame and Cover 6 EA 110.00$  660.00$               300.00$          1,800.00$            300.00$          1,800.00$            400.00$           2,400.00$               
53 Replace Manhole Frame and Cover 2 EA 750.00$  1,500.00$            1,000.00$       2,000.00$            400.00$          800.00$               1,150.00$        2,300.00$               
54 Reconnect Sewer Service 38 EA 55.00$  2,090.00$            200.00$          7,600.00$            150.00$          5,700.00$            260.00$           9,880.00$               
55 Reconstruct Crawl Space Sewer 2 EA 1,200.00$  2,400.00$            450.00$          900.00$               650.00$          1,300.00$            1,500.00$        3,000.00$               
56 48" Standard Manhole 9 EA 3,000.00$  27,000.00$          3,150.00$       28,350.00$          3,000.00$       27,000.00$          5,100.00$        45,900.00$             
57 48" Shallow Manhole (<5.5' Depth) 2 EA 2,300.00$  4,600.00$            3,100.00$       6,200.00$            3,200.00$       6,400.00$            4,000.00$        8,000.00$               
58 Connect to Existing Sewer Main 31 EA 60.00$  1,860.00$            300.00$          9,300.00$            600.00$          18,600.00$          550.00$           17,050.00$             
59 Connect to Existing Manhole 7 EA 60.00$  420.00$               1,500.00$       10,500.00$          900.00$          6,300.00$            900.00$           6,300.00$               
60 Sewer Main Concrete Encasement 50 LF 40.00$  2,000.00$            100.00$          5,000.00$            60.00$            3,000.00$            65.00$             3,250.00$               
61 Pipe Insulation 100 SF 2.50$  250.00$               8.00$              800.00$               6.00$              600.00$               14.50$             1,450.00$               
62 Tracer Wire Access Box - Sewer 43 EA 50.00$  2,150.00$            60.00$            2,580.00$            50.00$            2,150.00$            55.00$             2,365.00$               
63 Rock Excavation - Trench 2,000 LF 25.00$  50,000.00$          25.00$            50,000.00$          30.00$            60,000.00$          40.00$             80,000.00$             
64    Granular Foundation Material  20 Ton 25.00$  500.00$               38.00$            760.00$               35.00$            700.00$               30.00$             600.00$  
65 Gravel Base Course / Surfacing 600 Ton 20.00$  12,000.00$          26.00$            15,600.00$          31.00$            18,600.00$          38.00$             22,800.00$             
66 Asphalt Concrete Composite Class G-1 325 Ton 120.00$  39,000.00$          213.00$          69,225.00$          175.00$          56,875.00$          200.00$           65,000.00$             
67 Concrete Sidewalk, 4" 130 SF 10.00$  1,300.00$            12.00$            1,560.00$            8.00$              1,040.00$            20.00$             2,600.00$               
68 Furnish and Place Topsoil (from Borrow) 538 CY 15.00$  8,070.00$            30.00$            16,140.00$          20.00$            10,760.00$          20.00$             10,760.00$             
69 Seeding, Fertilizing and Mulching 3 Acre 1,800.00$  5,400.00$            3,000.00$       9,000.00$            5,500.00$       16,500.00$          5,800.00$        17,400.00$             
70 Straw Wattles 1,080 LF 3.75$  4,050.00$            7.00$              7,560.00$            6.00$              6,480.00$            6.00$               6,480.00$               
71 Erosion Control Blanket 200 SY 3.50$  700.00$               5.00$              1,000.00$            3.00$              600.00$               2.60$               520.00$  
72 Perimeter Sediment Control 1,100 LF 4.25$  4,675.00$            6.00$              6,600.00$            6.00$              6,600.00$            6.00$               6,600.00$               
73 Water Pollution Control 1 LS 3,500.00$  3,500.00$            6,500.00$       6,500.00$            2,500.00$       2,500.00$            1,500.00$        1,500.00$               

Totals 610,800.00$        863,046.00$        922,669.00$        1,039,222.50$        

Bid Tabulation Certification:



Engineer's Estimate of Probable Cost

Project:

Estimated Unit Extended
Item No. Quantity Units Price Amount

1. Contractor Mobilization 1 LS 12,500$       12,500$   

2. Construction Staking 1 LS 5,000$   5,000$   

3. Incidental Work 1 LS 8,000$   8,000$   

4. Remove and Dispose AC Pavement 16,860 SF 1.50$   25,290$   

5. Remove and Dispose PCC Pavement 1,466 SF 2.50$   3,665$   

6. Remove and Dispose Curb and Gutter 100 LF 6$   600$   

7. Remove and Dispose Concrete Sidewalk 122 SF 2.50$   305$   

8. 8" PVC Sewer Main with Bedding 1,676 LF 35$   58,660$   

9. Connect to Existing 8" Sewer Main 2 EA 500$   1,000$   

10. 6" PVC Sewer Service with Bedding & Tracer Wire 151 LF 32$   4,832$   

11. 4" PVC Sewer Service with Bedding & Tracer Wire 114 LF 30$   3,420$   

12. 6" Sewer Cleanout 3 EA 400$   1,200$   

13. 4" Sewer Cleanout 3 EA 350$   1,050$   

14. Traffic Lid for Sewer Cleanout 4 EA 350$   1,400$   

15. Reconnect Existing Sewer Service 9 EA 300$   2,700$   

16. 48" Manhole, (Shallow or Standard) 11 EA 3,300$   36,300$   

17. Salvage and Reinstall Fiberglass Metering Manhole 1 LS 4,000$   4,000$   

18. Sewer Flow Handling 1 LS 2,500$   2,500$   

19. Rock Excavation (Trench) 20 CY 80$   1,600$   

20. Flowable Fill Pipe Encasement 40 LF 30$   1,200$   

21. Abandon Existing Manhole 8 EA 1,200$   9,600$   

22. Concrete Curb and Gutter 100 LF 30$   3,000$   

23. 6" PCC Pavement 1,466 SF 7$   10,262$   

24. 4" Concrete Sidewalk 122 SF 6$   732$   

25. Aggregate Base Course 470 TONS 28$   13,160$   

26. AC Pavement - Patching 490 TONS 115$   56,350$   

27. Water Pollution Control 1 LS 1,500$   1,500$   

28. Gravel-Filled Filter Bags 60 LF 10$   600$   

29. Traffic Control 1 LS 2,500$   2,500$   

Total Estimate: 272,926$         

Item Description

          OSE #G2115-011X
Custer State Park Utilities Upgrade
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