

BID SUMMARY SHEET

Bid Package:	1.1	Bid Name:	Site Clearing, Earthwork, Structural Excavation & Fill			
Bid Time:	10:00 AM	Bid Date:	May 17th, 2016			
DSU - Beacom Institute CD Set #1						
Bidder's Name:	First Rate Excavate	Dawson Construction	Matthaei Excavation	Runge		
Addenda Noted?	1,2,3	1 & 2	1,2,3	1,2,3		
Bid Bond Present?	x	x	x	x		
Base Bid						
Base Bid	\$220,000.00	\$144,107.00	\$565,000.00	\$246,000.00		
Alternates						
P&P Bond	\$22,000.00	\$4,323.21	\$0.00	\$2,460.00		
Alternate #1	\$0.00	\$0.00	\$0.00			
Alternate #2	\$0.00	\$0.00	\$0.00			
Final Alt. Bid	\$22,000.00	\$4,323.21	\$0.00	\$2,460.00	\$0.00	\$0.00
Total (Base + Alts)	\$242,000.00	\$148,430.21	\$565,000.00	\$248,460.00	\$0.00	\$0.00

BID SUMMARY SHEET

Bid Package:	1.2	Bid Name:	Site Utilities & Asphalt Paving Patching			
Bid Time:	10:00 AM	Bid Date:	May 17th, 2016			
DSU - Beacom Institute CD Set #1						
Bidder's Name:	Runge	First Rate Excavate	Stronghold Building & Supply			
Addenda Noted?	1,2,3	1,2,3	1,2,3			
Bid Bond Present?	x	x	Cashiers Check			
Base Bid						
Base Bid	\$145,000.00	\$130,000.00	\$99,000.00			
Alternates						
P&P Bond	\$1,450.00	\$13,000.00	\$2,350.00	\$0.00		
Alternate #1	\$0.00	\$0.00				
Alternate #2	\$0.00	\$0.00	\$0.00			
Final Alt. Bid	\$1,450.00	\$13,000.00	\$2,350.00	\$0.00	\$0.00	\$0.00
Total (Base + Alts)	\$146,450.00	\$143,000.00	\$101,350.00	\$0.00	\$0.00	\$0.00

BID SUMMARY SHEET						
Bid Package:	1.3	Bid Name:	Cast-in-Place Footings and Foundations			
Bid Time:	10:00 AM	Bid Date:	May 17th, 2016			
DSU - Beacom Institute CD Set #1						
Bidder's Name:	Peska	BJ Construction LLC	Amert Construction	Dakotaland Sod	Lynde	
Addenda Noted?	1,2,3	1,2	1,2,3	1,2	no	
Bid Bond Present?	x	Cashiers Check	x	x	x	
Base Bid						
Base Bid	\$92,600.00	\$109,079.00	\$76,600.00	\$241,034.00	\$158,500.00	
Alternates						
P&P Bond	\$926.00	\$7,800.00	\$766.00	\$0.00	\$3,500.00	
Alternate #1	\$0.00	\$0.00	\$0.00	(\$1,009.00)	(\$2,000.00)	
Alternate #2	\$0.00	\$0.00	\$0.00	\$526.00	\$0.00	
Final Alt. Bid	\$926.00	\$7,800.00	\$766.00	(\$483.00)	\$1,500.00	\$0.00
Total (Base + Alts)	\$93,526.00	\$116,879.00	\$77,366.00	\$240,551.00	\$160,000.00	\$0.00

BID SUMMARY SHEET						
Bid Package:	1.4	Bid Name:	Site Cast-in-Place Concrete			
Bid Time:	10:00 AM	Bid Date:	May 17th, 2016			
DSU - Beacom Institute CD Set #1						
Bidder's Name:	Dakotaland SOD	Amert Construction	BJ Construction LLC			
Addenda Noted?	1,2	1,2,3	1,2			
Bid Bond Present?	x	x	Cashier's Check			
Base Bid						
Base Bid	\$62,773.00	\$142,000.00	\$142,475.00			
Alternates						
P&P Bond	\$0.00	\$1,420.00	\$9,764.00			
Alternate #1	\$0.00	\$0.00	\$0.00			
Alternate #2	\$0.00	\$0.00	\$0.00			
Final Alt. Bid	\$0.00	\$1,420.00	\$9,764.00			
Total (Base + Alts)	\$62,773.00	\$143,420.00	\$152,239.00			

Incomplete Bid

BID SUMMARY SHEET					
Bid Package:	1.5		Bid Name:	Structural Steel and Reinforcing	
Bid Time:	10:00 AM		Bid Date:	May 17th, 2016	
DSU - Beacom Institute CD Set #1					
Bidder's Name:	Eggers Steel Company	Central Western Fabricators			
Addenda Noted?	1,2,3	1,2,3			
Bid Bond Present?	x	x			
Base Bid					
1.5A(Reinforcing)					
1.5B (Structural)	\$276,660.00	\$330,000.00			
1.5C (Combined)					
Alternates					
P&P Bond	\$900.00	\$3,300.00			
Alternate #1	(\$1,060.00)	(\$500.00)			
Alternate #2	\$5,300.00	\$4,810.00			
Final Alt. Bid	\$5,140.00	\$7,610.00			
Total (Base + Alts)	\$281,800.00	\$337,610.00			

BID SUMMARY SHEET					
Bid Package:	1.6		Bid Name:	Structural Steel Erection Complete	
Bid Time:	10:00 AM		Bid Date:	May 17th, 2016	
DSU - Beacom Institute CD Set #1					
Bidder's Name:	Amert Construction	Journey			
Addenda Noted?	1,2,3	1,2,3			
Bid Bond Present?	x	x			
Base Bid					
Base Bid	\$124,000.00	\$159,600.00			
Alternates					
P&P Bond	\$1,240.00	\$1,600.00			
Alternate #1	(\$500.00)	(\$450.00)			
Alternate #2	\$800.00	\$4,900.00			
Final Alt. Bid	\$1,540.00	\$6,050.00			
Total (Base + Alts)	\$125,540.00	\$165,650.00			

BID SUMMARY SHEET						
Bid Package:	1.7		Bid Name:	Landscaping and Irrigation System Complete		
Bid Time:	10:00 AM		Bid Date:	May 17th, 2016		
DSU - Beacom Institute CD Set #1						
Bidder's Name:	D and K Lawn Care	Landscape Garden Centers	Austreim Landscaping			
Addenda Noted?	1,2,3	1,2	1,2			
Bid Bond Present?	Cashier's Check	x	Cashier's Check			
Base Bid						
Base Bid	\$77,492.45	\$78,000.00	\$75,000.00			
Alternates						
P&P Bond	\$3,874.62	\$1,950.00	\$350.00			
Alternate #1	\$0.00	\$0.00	\$0.00			
Alternate #2	\$0.00	\$0.00	\$0.00			
Final Alt. Bid	\$3,874.62	\$1,950.00	\$350.00			
Total (Base + Alts)	\$81,367.07	\$79,950.00	\$75,350.00			

BID SUMMARY SHEET						
Bid Package:	1.8	Bid Name:	Site Electrical Demolition & Medium Voltage Power Installation Complete			
Bid Time:	10:00 AM	Bid Date:	May 17th, 2016			
DSU - Beacom Institute CD Set #1						
Bidder's Name:	Thompson Electric	Muth Electric	Electric Supply			
Addenda Noted?	1,2	1,2,3	1,2,3			
Bid Bond Present?	x	x	x			
Base Bid						
Base Bid	\$108,801.00	\$126,674.00	\$145,000.00			
Alternates						
P&P Bond	\$1,125.00	\$2,500.00	\$1,450.00			
Alternate #1	\$0.00	\$0.00	\$0.00			
Alternate #2	\$0.00	\$0.00	\$0.00			
Final Alt. Bid	\$1,125.00	\$2,500.00	\$1,450.00			
Total (Base + Alts)	\$109,926.00	\$129,174.00	\$146,450.00			

BID SUMMARY SHEET

Bid Package:	1.9	Bid Name:	Hydraulic Elevator			
Bid Time:	10:00 AM	Bid Date:	May 17th, 2016			
DSU - Beacom Institute CD Set #1						
Bidder's Name:	ThyssenKrupp					
Addenda Noted?	1,2					
Bid Bond Present?	x					
Base Bid						
Base Bid	\$88,000.00					
Alternates						
P&P Bond	\$1,320.00					
Alternate #1	\$0.00					
Alternate #2	\$0.00					
Final Alt. Bid	\$1,320.00					
Total (Base + Alts)	\$89,320.00					

BID SUMMARY SHEET						
Bid Package:	1.10	Bid Name:	Chain Link Fences and Gates			
Bid Time:	10:00 AM	Bid Date:	May 17th, 2016			
DSU - Beacom Institute CD Set #1						
Bidder's Name:	American Fence	Michaels Fence				
Addenda Noted?	1,2	1,2,3				
Bid Bond Present?						
Base Bid						
Base Bid	\$8,727.00	\$11,590.00				
Alternates						
P&P Bond	\$95.00	\$136.76				
Alternate #1	\$0.00	\$0.00				
Alternate #2	\$0.00	\$0.00				
Final Alt. Bid	\$95.00	\$136.76				
Total (Base + Alts)	\$8,822.00	\$11,726.76				

BID SUMMARY SHEET						
Bid Package:	2.1		Bid Name:	Building Concrete Flatwork		
Bid Time:	2:00 PM		Bid Date:	June 9, 2016		
DSU - Beacom Institute CD Set #2						
Bidder's Name:	A-plus Concrete Construction	BJ	Peska	Amert Construction		
Addenda Noted?	1,2,3	1,2	1,2,3	1,2		
Bid Bond Present?	XX	\$6,712	XX	XX		
Base Bid						
Base Bid	\$ 163,000.00	\$ 134,246.00	\$ 171,500.00	\$ 200,000.00		
Alternates						
P&P Bond	\$4,075.00	\$7,935.00	\$1,715.00	2000		
Alternate #1	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate #2	\$0.00	\$0.00	\$0.00	\$0.00		
Final Alt. Bid	\$4,075.00	\$7,935.00	\$1,715.00	\$2,000.00		
Total (Base + Alts)	\$167,075.00	\$142,181.00	\$173,215.00	\$202,000.00		

BID SUMMARY SHEET						
Bid Package:	2.2		Bid Name:	Polished Concrete Finishing		
Bid Time:	2:00 PM		Bid Date:	June 9, 2016		
DSU - Beacom Institute CD Set #2						
Bidder's Name:	Design Crete LLC	Midwest Grinding				
Addenda Noted?						
Bid Bond Present?	N/A	N/A				
Base Bid						
Base Bid	\$ 18,225.00	\$ 17,682.00				
Alternates						
P&P Bond	\$1,822.00	\$0.00				
Alternate #1	\$0.00	\$0.00				
Alternate #2	\$0.00	\$0.00				
Final Alt. Bid	\$1,822.00	\$0.00				
Total (Base + Alts)	\$20,047.00	\$17,682.00				

BID SUMMARY SHEET						
Bid Package:	2.3		Bid Name:	Masonry		
Bid Time:	2:00 PM		Bid Date:	June 9, 2016		
DSU - Beacom Institute CD Set #2						
Bidder's Name:	Jensen Masonry	Urevig Masonry	Williams Masonry	M&L Masonry	S&S Masonry	
Addenda Noted?	1,2,3	1,2	1,2,3	1,2,3	1,2,3	
Bid Bond Present?	XX	XX	XX	XX	XX	
Base Bid						
Base Bid	\$ 375,000.00	\$ 445,000.00	\$ 342,800.00	\$ 368,700.00	\$ 447,642.00	
Alternates						
P&P Bond	\$3,750.00	\$0.00	\$4,939.00	\$ 6,600.00	\$7,675.00	
Alternate #1	\$1,400.00	\$0.00	\$2,727.00	\$1,400.00	\$2,000.00	
Alternate #2	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Final Alt. Bid	\$5,150.00	\$0.00	\$7,666.00	\$8,000.00	\$9,675.00	
Total (Base + Alts)	\$380,150.00	\$445,000.00	\$350,466.00	\$376,700.00	\$457,317.00	

BID SUMMARY SHEET

Bid Package:	2.4	Bid Name:	Spray Insulating Air Barrier System			
Bid Time:	2:00 PM	Bid Date:	June 9, 2016			
DSU - Beacom Institute CD Set #2						
Bidder's Name:	Area Inc					
Addenda Noted?	1,2,3					
Bid Bond Present?	XX					
Base Bid						
Base Bid	\$ 93,000.00					
Alternates						
P&P Bond	\$2,790.00	\$0.00				
Alternate #1	(\$700.00)	\$0.00				
Alternate #2	\$0.00	\$0.00				
Final Alt. Bid	\$2,090.00	\$0.00				
Total (Base + Alts)	\$95,090.00	\$0.00				

BID SUMMARY SHEET						
Bid Package:	2.5		Bid Name:	Roofing Systems & Metal Panel Systems		
Bid Time:	2:00 PM		Bid Date:	June 9, 2016		
DSU - Beacom Institute CD Set #2						
Bidder's Name:	Guarentee Roofing	Buyse	ARS			
Addenda Noted?	1,2,3	1,2,3	1,2,3			
Bid Bond Present?	XX	XX	XX			
Base Bid						
2.5A		\$ 197,000.00				
2.5B		\$ 130,000.00				
2.5C Combined	\$ 230,370.00	\$ 326,000.00	\$ 222,650.00			
Alternates						
P&P Bond	\$2,304.00	\$16,300.00	\$2,780.00			
Alternate #1	(\$6,570.00)	(\$10,650.00)	(\$945.00)			
Alternate #2	\$0.00	\$0.00	\$0.00			
Final Alt. Bid	(\$4,266.00)	\$5,650.00	\$1,835.00			
Total (Base + Alts)	\$226,104.00	\$331,650.00	\$224,485.00			

BID SUMMARY SHEET						
Bid Package:	2.6		Bid Name:	Alum. Entrances and Storefront, Glazing, Curtainwalls, Auto Operators, Mirrors, & Hardware		
Bid Time:	2:00 PM		Bid Date:	June 9, 2016		
DSU - Beacom Institute CD Set #2						
Bidder's Name:	Heartland Glass	City Glass	G&D Viking Glass			
Addenda Noted?	1,2,3	1,2,3	1,2			
Bid Bond Present?	XX	XX	XX			
Base Bid						
Base Bid	\$900,000.00	\$959,000.00	\$832,600.00			
Alternates						
P&P Bond	\$7,959.00	\$11,193.00	\$7,600.00			
Alternate #1	\$0.00	\$0.00	\$0.00			
Alternate #2	\$3,400.00	\$4,300.00	\$4,975.00			
Final Alt. Bid	\$11,359.00	\$15,493.00	\$12,575.00			
Total (Base + Alts)	\$911,359.00	\$974,493.00	\$845,175.00			

BID SUMMARY SHEET

Bid Package:	3.1	Bid Name:	Misc. Steel, Metal Fabrications, Metal Pan Stairs, Railings, Decorative Metal Railings - Vendor			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Egger Steel					
Addenda Noted?	1					
Bid Bond Present?	X					
Base Bid						
Base Bid	\$ 130,698.00					
Alternates						
P&P Bond	\$ 550.00					
Alt #1 - Delete East Canopy	\$ 7,950.00					
Alt #2 - Add Collaboration Pods	\$ 12,190.00					
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 20,690.00					
Total (Base + Alts)	\$ 151,388.00	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.2	Bid Name:	Misc. Steel, Metal Fabrications, Metal Pan Stairs, Railings, Decorative Metal Railings - Installation			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Amert Construction					
Addenda Noted?	1,2					
Bid Bond Present?	N/A					
Base Bid						
Base Bid	\$ 29,800.00					
Alternates						
P&P Bond	\$ -					
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ -					
Total (Base + Alts)	\$ 29,800.00	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.3	Bid Name:	Precast - Vendor			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Gage Brothers					
Addenda Noted?	1,2					
Bid Bond Present?	X					
Base Bid						
Base Bid	\$ 54,953.00					
Alternates						
P&P Bond	\$ 549.53					
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 549.53					
Total (Base + Alts)	\$ 55,502.53	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.4	Bid Name:	Precast - Installation			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Amert Construction					
Addenda Noted?	1,2					
Bid Bond Present?	X					
Base Bid						
Base Bid	\$ 19,800.00					
Alternates						
P&P Bond	\$ -					
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ -					
Total (Base + Alts)	\$ 19,800.00	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.5	Bid Name:	Plastic Laminate Face Cabinets & Solid Surfaces - Vendor			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	M2					
Addenda Noted?	1,2					
Bid Bond Present?	X					
Base Bid						
Base Bid	\$ 65,700.00					
Alternates						
P&P Bond	\$ 1,971.00					
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 1,971.00					
Total (Base + Alts)	\$ 67,671.00	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.6	Bid Name:	Specialties and Accessories – Vendor		
Bid Time:	10:00 AM	Bid Date:	July 14, 2016		
DSU - Beacom Institute CD Set #3					
Bidder's Name:	Combined Building Specialties				
Addenda Noted?	1,2				
Bid Bond Present?	X				
Base Bid					
3.6A (Visual Display)	\$ 10,564.00				
3.6B (Toilet Compartments)	\$ 10,542.00				
3.6C (Wall & Door Protection)	\$ 4,908.00				
3.6D (Toilet, Bath & Laundry Protection)	\$ 6,606.00				
3.6E (Fire Extiguishers & Cabinets)	\$ 2,881.00				
3.6F (Projection Screens)	\$ 48,751.00				
3.6G (Entrance Mats & Frames)	\$ 18,541.00				
3.6 - Combined	\$ 102,793.00				
Alternates					
P&P Bond	\$ 741.00				
Alt #1 - Delete East Canopy					
Alt #2 - Add Collaboration Pods	\$1,230.00				
Alt #3 - Add Lightning Protection					
Alt #4 - Change CRAC unit					
Alt #5 - Collaboration Ceiling Metalworks vs Tectum					
Alt #6A - Delete Corridor Wall Panels					
Alt #6B - Delete Grand Stair Wall Panels					
Alt #7 - Add Propane Tank					
Alt #8 - Alternate Controls System					
Alt #9 - Change Video Wall					
Alt #10 - Add South Projection Screen	\$4,092.00				
Alt #11 - Add Balcony Displays					
Final Alt. Bid	\$ 6,063.00				
Total (Base + Alts)	\$ 24,604.00	\$ -	\$ -	\$ -	

BID SUMMARY SHEET

Bid Package:	3.7	Bid Name:	Carpentry and Specialties - Installation			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Visions Construction Group	Journey				
Addenda Noted?	1,2	1,2				
Bid Bond Present?	X	X				
Base Bid						
Base Bid	\$ 199,700.00	\$ 285,300.00				
Alternates						
P&P Bond	\$ 3,994.00	\$ 2,853.00				
Alt #1 - Delete East Canopy	(\$650.00)	(\$2,600.00)				
Alt #2 - Add Collaboration Pods	\$200.00					
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels	(\$20,000.00)	(\$27,500.00)				
Alt #6B - Delete Grand Stair Wall Panels	(\$14,000.00)	(\$28,000.00)				
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen	\$200.00					
Alt #11 - Add Balcony Displays	\$300.00					
Final Alt. Bid	\$ (29,956.00)	\$ (55,247.00)				
Total (Base + Alts)	\$ 169,744.00	\$ 230,053.00	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.8	Bid Name:	Doors & Frames - Vendor			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Kendal Door and Hardware	BSC	North Central Supply			
Addenda Noted?	1	1,2	1,2			
Bid Bond Present?	X	X	\$4,390			
Base Bid						
Base Bid	\$ 78,175.00	\$ 100,365.00	\$ 81,700.00			
Alternates						
P&P Bond	\$ 724.00	\$ 355.00	\$ 1,062.10			
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 724.00	\$ 355.00	\$ 1,062.10			
Total (Base + Alts)	\$ 78,899.00	\$ 100,720.00	\$ 82,762.10	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.9	Bid Name:	Doors & Frames - Installation			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Amert Construction	Visions Construction Group	Journey			
Addenda Noted?	1,2	1,2	1,2			
Bid Bond Present?	N/A	X	N/A			
Base Bid						
Base Bid	\$ 21,000.00	\$ 19,300.00	\$ 27,200.00			
Alternates						
P&P Bond		\$ 386.00	\$ 270.00			
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ -	\$ 386.00	\$ 270.00			
Total (Base + Alts)	\$ 21,000.00	\$ 19,686.00	\$ 27,470.00	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.10	Bid Name:	Joint Sealants			
Bid Time:	10:00 AM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Jones Caulking					
Addenda Noted?	1					
Bid Bond Present?						
Base Bid						
3.10A (Joint Sealants)	\$ 25,820.00					
3.10B (Joint Sealants)	\$ 9,860.00					
3.10C (Combined)	\$ 35,680.00					
Alternates						
P&P Bond	\$ 890.00	\$ -				
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 890.00					
Total (Base + Alts)	\$ 36,570.00	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.11	Bid Name:	Drywall Assemblies			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	JGP, Inc	Cornerstone Drywall	Fox Drywall	Sands Drywall		
Addenda Noted?	1,2	1,2	1,2	1,2		
Bid Bond Present?	X	X	X	X		
Base Bid						
Base Bid	\$ 735,650.00	\$ 495,562.00	\$ 392,800.00	\$ 495,111.00		
Alternates						
P&P Bond	\$ 9,350.00	\$ 7,433.00	\$ 5,660.00	\$ 6,011.00		
Alt #1 - Delete East Canopy	\$ (19,200.00)	\$ (1,456.00)	\$ (3,860.00)	\$ (3,283.00)		
Alt #2 - Add Collaboration Pods	\$ 7,860.00	\$ 6,480.00	\$ 3,300.00	\$ 3,706.00		
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels	\$ 1,600.00	\$ 2,400.00		\$ (528.00)		
Alt #6B - Delete Grand Stair Wall Panels	\$ 900.00	\$ 4,320.00	\$ 5,600.00	\$ 2,497.00		
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 510.00	\$ 19,177.00	\$ 10,700.00	\$ 8,403.00	\$ -	\$ -
Total (Base + Alts)	\$ 736,160.00	\$ 514,739.00	\$ 403,500.00	\$ 503,514.00	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.12	Bid Name:	Tiling			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Syverson Tile & Stone	Grazzini Bros	Great Plains Tile			
Addenda Noted?	1,2	1,2	1,2			
Bid Bond Present?	X	5%	X			
Base Bid						
Base Bid	\$ 64,656.00	\$ 62,305.00	\$ 91,500.00			
Alternates						
P&P Bond	\$ 931.05	\$ 1,090.34	\$ 1,600.00			
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 931.05	\$ 1,090.34	\$ 1,600.00	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 65,587.05	\$ 63,395.34	\$ 93,100.00	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.13	Bid Name:	Acoustical Ceilings & Metal Pan Ceilings			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	FM Acoustical Tile, Inc	Vick Acoustical LLC				
Addenda Noted?	1,2	1,2				
Bid Bond Present?	X	X				
Base Bid						
Base Bid	\$ 98,840.00	\$ 120,000.00				
Alternates						
P&P Bond	\$ 1,482.60	\$ 3,000.00				
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods	\$ 2,584.00					
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum	\$ 63,703.00	\$ 62,000.00				
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen	\$ 313.00					
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 68,082.60	\$ 65,000.00	\$ -	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 166,922.60	\$ 185,000.00	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.14	Bid Name:	Floor Coverings, Res. Base & Accessories			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	MCI Inc	Commercial Interior Décor, Inc				
Addenda Noted?	1,2	1,2				
Bid Bond Present?	5% bond	X				
Base Bid						
Base Bid	\$ 111,000.00	\$ 84,000.00				
Alternates						
P&P Bond	\$ 1,350.00	\$ 630.00				
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods	\$ 1,000.00	\$ 1,308.00				
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels		\$ 200.00				
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 2,350.00	\$ 2,138.00	\$ -	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 113,350.00	\$ 86,138.00	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.15	Bid Name:	Access Flooring			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Vick Acoustical					
Addenda Noted?	1,2					
Bid Bond Present?	N/A					
Base Bid						
Base Bid	\$ 46,615.00					
Alternates						
P&P Bond	\$ -					
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 46,615.00	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.16	Bid Name:	Painting and Wallcoverings			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	RmK Painting Inc	Hanson Painting				
Addenda Noted?	1	1,2				
Bid Bond Present?	\$3,750	X				
Base Bid						
Base Bid	\$ 75,000.00	\$ 106,000.00				
Alternates						
P&P Bond	\$ 3,000.00	\$ 3,180.00				
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods	\$ 400.00					
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 3,400.00	\$ 3,180.00	\$ -	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 78,400.00	\$ 109,180.00	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.17	Bid Name:	Dimensional Letter Signage			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Combined Building Specialties, Inc					
Addenda Noted?	1,2					
Bid Bond Present?	N/A					
Base Bid						
Base Bid	\$ 11,524.00					
Alternates						
P&P Bond	\$ 83.00					
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 83.00	\$ -	\$ -	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 11,607.00	\$ -	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.18	Bid Name:	Window Treatments			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Betz Blinds	CE Contract				
Addenda Noted?	1,2	1,2				
Bid Bond Present?	N/A	\$3,281.70				
Base Bid						
Base Bid	\$ 49,616.59	\$ 63,722.00				
Alternates						
P&P Bond	\$ -	\$ 1,912.00				
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ -	\$ 1,912.00	\$ -	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 49,616.59	\$ 65,634.00	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.19	Bid Name:	Fire Sprinkler			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Howe, Inc	Building Sprinkler	Extreme Fire Protection			
Addenda Noted?	1,2	1,2	1,2			
Bid Bond Present?	X	X	X			
Base Bid						
Base Bid	\$ 85,681.00	\$ 95,000.00	\$ 83,100.00			
Alternates						
P&P Bond	\$ 1,500.00	\$ 1,567.00	\$ 2,500.00			
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 1,500.00	\$ 1,567.00	\$ 2,500.00	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 87,181.00	\$ 96,567.00	\$ 85,600.00	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.20	Bid Name:	Plumbing			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Krohmer Plumbing	Krier & Blain, Inc	Midwestern Mechanical	Howe, Inc	Hander Plumbing & Heating	
Addenda Noted?	1,2	1,2	1,2	1,2	1,2	
Bid Bond Present?	X	X	X	X	X	
Base Bid	Base Bid					
Base Bid	\$ 679,526.00	\$ 630,000.00	\$ 639,400.00	\$ 622,300.00	\$ 594,840.00	
Alternates	Alternates					
P&P Bond	\$ 6,115.73	\$ 6,300.00	\$ 5,754.60	\$ 12,000.00	\$ 5,353.56	
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods						
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank	\$ 25,000.00	\$ 39,000.00	\$ 90,000.00	\$ 36,573.00	\$ 36,000.00	
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 31,115.73	\$ 45,300.00	\$ 95,754.60	\$ 48,573.00	\$ 41,353.56	\$ -
Total (Base + Alts)	\$ 710,641.73	\$ 675,300.00	\$ 735,154.60	\$ 670,873.00	\$ 636,193.56	\$ -

BID SUMMARY SHEET

Bid Package:	3.21	Bid Name:	HVAC		
Bid Time:	2:00 PM	Bid Date:	July 14, 2016		
DSU - Beacom Institute CD Set #3					
Bidder's Name:	Tessiers, Inc	Active Heating, Inc	Baete-Forseth HVAC	Krier & Blain, Inc	
Addenda Noted?	1,2	1,2	1,2	1,2	
Bid Bond Present?	X	X	X	X	
Base Bid					
Base Bid	\$ 690,890.00	\$ 707,000.00	\$ 695,330.00	\$ 730,000.00	
Alternates					
P&P Bond	\$ 2,832.65	\$ 10,251.50	\$ 8,343.96	\$ 7,300.00	
Alt #1 - Delete East Canopy					
Alt #2 - Add Collaboration Pods	\$ 750.00	\$ 650.00	\$ 690.00	\$ 2,000.00	
Alt #3 - Add Lightning Protection					
Alt #4 - Change CRAC unit	\$ 114,400.00	\$ 15,000.00	\$ 13,700.00	\$ 16,000.00	
Alt #5 - Collaboration Ceiling Metalworks vs Tectum					
Alt #6A - Delete Corridor Wall Panels					
Alt #6B - Delete Grand Stair Wall Panels					
Alt #7 - Add Propane Tank					
Alt #8 - Alternate Controls System	\$ 100,000.00				
Alt #9 - Change Video Wall					
Alt #10 - Add South Projection Screen					
Alt #11 - Add Balcony Displays					
Final Alt. Bid	\$ 217,982.65	\$ 25,901.50	\$ 22,733.96	\$ 25,300.00	\$ -
Total (Base + Alts)	\$ 908,872.65	\$ 732,901.50	\$ 718,063.96	\$ 755,300.00	\$ -

BID SUMMARY SHEET

Bid Package:	3.22	Bid Name:	Automatic Temperature Controls System			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	G&R Controls	Climate Systems, Inc				
Addenda Noted?	1,2	1,2				
Bid Bond Present?	X	X				
Base Bid						
Base Bid	\$ 171,800.00	\$ -				
Alternates						
P&P Bond	\$ 1,546.00	\$ 1,293.49				
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods		\$ -				
Alt #3 - Add Lightning Protection						
Alt #4 - Change CRAC unit						
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank						
Alt #8 - Alternate Controls System		\$ 89,826.00				
Alt #9 - Change Video Wall						
Alt #10 - Add South Projection Screen						
Alt #11 - Add Balcony Displays						
Final Alt. Bid	\$ 1,546.00	\$ 91,119.49	\$ -	\$ -	\$ -	\$ -
Total (Base + Alts)	\$ 173,346.00	\$ 91,119.49	\$ -	\$ -	\$ -	\$ -

BID SUMMARY SHEET

Bid Package:	3.23	Bid Name:	Electrical			
Bid Time:	2:00 PM	Bid Date:	July 14, 2016			
DSU - Beacom Institute CD Set #3						
Bidder's Name:	Electric Supply Company	Engelstad Electric	Siemonsma Electric, LLC	Thompson Electric Company	Muth Electric, Inc	
Addenda Noted?	1,2	1,2	1,2	1,2	1,2	
Bid Bond Present?	X	X	X	5%	X	
Base Bid	Base Bid					
Base Bid	\$ 1,098,000.00	\$ 980,000.00	\$ 1,070,100.00	\$ 938,344.00	\$ 960,553.00	
Alternates	Alternates					
P&P Bond	\$ 10,980.00	\$ 9,800.00	\$ 26,752.50	\$ 4,973.22	\$ 9,605.53	
Alt #1 - Delete East Canopy						
Alt #2 - Add Collaboration Pods	\$ 4,000.00	\$ 4,000.00	\$ 2,510.00	\$ 2,000.00	\$ 10,253.00	
Alt #3 - Add Lightning Protection	\$ 22,700.00	\$ 29,000.00	\$ 28,486.00	\$ 22,000.00	\$ 34,339.00	
Alt #4 - Change CRAC unit	\$ 100.00	\$ 170.00	\$ 1,250.00	\$ 1,000.00	\$ 500.00	
Alt #5 - Collaboration Ceiling Metalworks vs Tectum						
Alt #6A - Delete Corridor Wall Panels						
Alt #6B - Delete Grand Stair Wall Panels						
Alt #7 - Add Propane Tank		\$ 400.00				
Alt #8 - Alternate Controls System						
Alt #9 - Change Video Wall	\$ 60,000.00	\$ 65,000.00	\$ 49,583.00	\$ 58,500.00	\$ 52,491.00	
Alt #10 - Add South Projection Screen	\$ 84,000.00	\$ 85,000.00	\$ 84,378.00	\$ 79,300.00	\$ 76,363.00	
Alt #11 - Add Balcony Displays	\$ 28,550.00	\$ 30,000.00	\$ 21,401.00	\$ 24,600.00	\$ 27,098.00	
Final Alt. Bid	\$ 210,330.00	\$ 223,370.00	\$ 214,360.50	\$ 192,373.22	\$ 210,649.53	\$ -
Total (Base + Alts)	\$ 1,308,330.00	\$ 1,203,370.00	\$ 1,284,460.50	\$ 1,130,717.22	\$ 1,171,202.53	\$ -