

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.1	<b>Bid Name:</b>	Structural Demolition & Earthwork			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>Dawson Construction</b>	<b>Matthaei Excavating Inc</b>	<b>First Rate Excavate</b>			
Addenda Noted?	1,2,3	1,2,3	1,2,3			
Bid Bond Present?	X	X	X			
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$164,900.00</b>	<b>\$215,000.00</b>	<b>\$110,000.00</b>			
<b>Alternates</b>						
P&P Bond	\$4,947.00	\$0.00	\$3,298.00			
Alt #1- Add South Lower Level						
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link						
Alt #5 - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$4,947.00</b>	<b>\$0.00</b>	<b>\$3,298.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$169,847.00</b>	<b>\$215,000.00</b>	<b>\$113,298.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.2	<b>Bid Name:</b>	Site Utilities & Asphalt Paving Patching			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>First Rate Excavate</b>					
Addenda Noted?	1,2,3					
Bid Bond Present?	N/A					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$40,000.00</b>					
<b>Alternates</b>						
P&P Bond	\$800.00					
Alt #1- Add South Lower Level						
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link						
Alt #5 - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$800.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$40,800.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.3	<b>Bid Name:</b>	Landscaping			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	D & K Lawn Care					
Addenda Noted?	1,2,3					
Bid Bond Present?	\$11,535.72					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$230,714.48</b>					
<b>Alternates</b>						
P&P Bond	\$11,535.72					
Alt #1- Add South Lower Level						
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link						
Alt #5 - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$11,535.72</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$242,250.20</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.4	<b>Bid Name:</b>	Selective Demolition			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>MWE Services</b>					
Addenda Noted?	1,2,3					
Bid Bond Present?	X					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$358,400.00</b>					
<b>Alternates</b>						
P&P Bond	\$7,800.00					
Alt #1- Add South Lower Level	\$9,800.00					
Alt #2 - Replace Exterior Windows	\$3,800.00					
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link	(\$5,000.00)					
Alt #5 - Title III Buildout	\$10,100.00					
<b>Final Alt. Bid</b>	<b>\$26,500.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$384,900.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>



**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.6	<b>Bid Name:</b>	Masonry Complete			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	M & L Masonry					
Addenda Noted?	1,2,3					
Bid Bond Present?	X					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$62,800.00</b>					
<b>Alternates</b>						
P&P Bond	\$1,700.00					
Alt #1- Add South Lower Level						
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link	\$29,800.00					
Alt #5 - Title III Buildout	\$1,400.00					
<b>Final Alt. Bid</b>	<b>\$32,900.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$95,700.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.7	<b>Bid Name:</b>	Metals - Material Vendor			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Egger Steel					
Addenda Noted?	1,2					
Bid Bond Present?						
<b>Base Bid</b>						
<b>1.7A - Reinforcing Metals</b>						
<b>1.7B - Structural Steel Vendor</b>	\$63,687.00	\$34,602.00				
<b>1.7C - Complete</b>						
<b>Alternates</b>						
P&P Bond	\$320.00	\$320.00				
Alt #1- Add South Lower Level	\$2,130.00	\$14,167.00				
Alt #2 - Replace Exterior Windows	\$0.00					
Alt #3 - Add Student Housing Skylights	\$533.00	\$6,095.00				
Alt #4 - Retain Link	\$13,845.00	\$5,451.00				
Alt #5 - Title III Buildout	\$0.00	\$1,498.00				
<b>Final Alt. Bid</b>	<b>\$16,828.00</b>	<b>\$27,531.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$80,515.00</b>	<b>\$62,133.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.8	<b>Bid Name:</b>	Structural Steel - Erection			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Journey					
Addenda Noted?	1,2,3					
Bid Bond Present?	X					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$53,800.00</b>					
<b>Alternates</b>						
P&P Bond	\$500.00					
Alt #1- Add South Lower Level	\$450.00					
Alt #2 - Replace Exterior Windows	\$0.00					
Alt #3 - Add Student Housing Skylights	\$6,800.00					
Alt #4 - Retain Link	\$7,700.00					
Alt #5 - Title III Buildout	\$750.00					
<b>Final Alt. Bid</b>	<b>\$16,200.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$70,000.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.9	<b>Bid Name:</b>	Interior Architectural Woodwork - Materials Vendor			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	M2					
Addenda Noted?	1,2,3					
Bid Bond Present?	X					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$128,000.00</b>					
<b>Alternates</b>						
P&P Bond	\$3,840.00					
Alt #1- Add South Lower Level	\$5,000.00					
Alt #2 - Replace Exterior Windows	\$7,000.00					
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link						
Alt #5 - Title III Buildout	\$5,800.00					
<b>Final Alt. Bid</b>	<b>\$21,640.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$149,640.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.10	<b>Bid Name:</b>	Doors, Frames, Hardware, & Access Panels - Materials Vendor			
<b>Bid Time:</b>	10:00 AM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>BSC</b>	<b>Kendell Doors</b>				
Addenda Noted?	1,2,3	1,2,3				
Bid Bond Present?	X	X				
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$124,077.00</b>	<b>\$122,426.00</b>				
<b>Alternates</b>						
P&P Bond	\$435.00	\$1,137.00				
Alt #1- Add South Lower Level	\$4,229.00	\$3,327.00				
Alt #2 - Replace Exterior Windows	\$0.00	\$0.00				
Alt #3 - Add Student Housing Skylights	\$0.00	\$0.00				
Alt #4 - Retain Link	\$105.00	\$0.00				
Alt #5 - Title III Buildout	\$5,193.00	\$4,940.00				
<b>Final Alt. Bid</b>	<b>\$9,962.00</b>	<b>\$9,404.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$134,039.00</b>	<b>\$131,830.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

<b>BID SUMMARY SHEET</b>						
<b>Bid Package:</b>	1.11	<b>Bid Name:</b>	Specialties and Accessories - Materials Vendor			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	BSC	<b>Combined Building Specialties</b>				
Addenda Noted?	1,2,3	1,2,3				
Bid Bond Present?	N/A	N/A				
<b>Base Bid</b>						
<b>Complete</b>	<b>\$12,188.92</b>	<b>\$12,583.00</b>				
<b>Visual Display Units</b>	<b>\$1,453.72</b>	<b>\$2,726.00</b>				
<b>Display Cases</b>	<b>\$798.75</b>	<b>\$0.00</b>				
<b>Toilet, Bath, and Laundry Accessories</b>	<b>\$7,337.85</b>	<b>\$7,406.00</b>				
<b>Fire Extinguishers and Cabinets</b>	<b>\$2,598.60</b>	<b>\$2,451.00</b>				
<b>Alternates</b>						
P&P Bond	\$45.50	\$91.00				
Alt #1- Add South Lower Level	\$1,740.21	\$2,223.00				
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link		\$203.00				
Alt #5 - Title III Buildout		\$550.00				
<b>Final Alt. Bid</b>	<b>\$1,785.71</b>	<b>\$3,067.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$13,974.63</b>	<b>\$15,650.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.12	<b>Bid Name:</b>	Carpentry, Doors, and Specialties - Installation			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>Visions Construction Group</b>	<b>Mills Construction</b>	<b>Amert</b>	<b>Journey</b>		
Addenda Noted?	1,2	1,2,3	1,2,3	1,2,3		
Bid Bond Present?	X	X	X	X		
<b>Base Bid</b>						
<b>1.12a - Rough Carpentry</b>				\$35,300.00		
<b>1.12b - Finish Carpentry</b>	\$46,500.00		\$30,500.00	\$27,400.00		
<b>1.12c - Doors, Frames, Hardware, Access Panels</b>	\$48,000.00		\$34,300.00	\$49,500.00		
<b>1.12d - Specialties and Accessories</b>	\$12,000.00		\$7,900.00	\$10,500.00		
<b>1.12e - Complete</b>		\$246,000.00				
<b>Alternates</b>						
P&P Bond	\$2,130.00	\$2,460.00	\$1,017.80	\$1,100.00		
Alt #1- Add South Lower Level	\$3,900.00	\$2,900.00	\$3,300.00	\$6,050.00		
Alt #2 - Replace Exterior Windows	\$2,100.00	\$3,900.00		\$2,800.00		
Alt #3 - Add Student Housing Skylights		\$1,100.00		\$0.00		
Alt #4 - Retain Link	\$50.00	\$1,700.00		\$1,200.00		
Alt #5 - Title III Buildout	\$3,300.00	\$2,100.00	\$2,900.00	\$4,550.00		
<b>Final Alt. Bid</b>	\$11,480.00	\$14,160.00	\$7,217.80	\$15,700.00	\$0.00	\$0.00
<b>Total (Base + Alts)</b>	\$117,980.00	\$260,160.00	\$79,917.80	\$138,400.00	\$0.00	\$0.00

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.13	<b>Bid Name:</b>	Roofing and Metal Panel Systems			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	ARS	<b>Guarantee Roofing &amp;</b>				
Addenda Noted?	1,2,3	1,2,3				
Bid Bond Present?	X	X				
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$582,540.00</b>	<b>\$423,133.00</b>				
<b>Alternates</b>						
P&P Bond	\$7,275.00	\$4,231.33				
Alt #1- Add South Lower Level	\$0.00	\$0.00				
Alt #2 - Replace Exterior Windows	\$0.00	\$0.00				
Alt #3 - Add Student Housing Skylights	\$3,600.00	\$750.00				
Alt #4 - Retain Link	\$8,750.00	\$1,500.00				
Alt #5 - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$19,625.00</b>	<b>\$6,481.33</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$602,165.00</b>	<b>\$429,614.33</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.14	<b>Bid Name:</b>	Joint Sealants			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Jones Caulking					
Addenda Noted?	1,2,3					
Bid Bond Present?	N/A					
<b>Base Bid</b>						
<b>1.14a - Joint Sealants - Building and Site</b>	<b>\$15,930.00</b>					
<b>1.14b - Fire-Resistive Joint Systems</b>	<b>\$18,535.00</b>					
<b>1.14c - Joint Sealants &amp; Fire-Resistive Joint Systems - Complete</b>	<b>\$34,465.00</b>					
<b>Alternates</b>						
P&P Bond						
Alt #1- Add South Lower Level	\$810.00					
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link						
Alt #5 - Title III Buildout	\$580.00					
<b>Final Alt. Bid</b>	<b>\$1,390.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$35,855.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.15	<b>Bid Name:</b>	Coiling Counter Doors			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Skold Specialty Contracting					
Addenda Noted?	1,2					
Bid Bond Present?	N/A					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$3,600.00</b>					
<b>Alternates</b>						
P&P Bond	\$72.00					
Alt #1- Add South Lower Level						
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link						
Alt #5 - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$72.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$3,672.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.16	<b>Bid Name:</b>	Aluminum Entrances, Glazing, Auto Entrances, Curtainwalls, & Hardware			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>Midwest Glass</b>	<b>G&amp;D Viking Glass</b>	<b>City Glass</b>			
Addenda Noted?	1,2,3	1,2,3	1,2,3			
Bid Bond Present?	\$9,030	X	X			
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$89,189.00</b>	<b>\$139,750.00</b>	<b>\$104,450.00</b>			
<b>Alternates</b>						
P&P Bond	\$891.89	\$1,250.00	\$1,447.00			
Alt #1- Add South Lower Level	\$19,663.00	\$32,600.00	\$22,700.00			
Alt #2 - Replace Exterior Windows	\$45,246.00	\$55,400.00	\$66,646.00			
Alt #3 - Add Student Housing Skylights	\$5,007.00	\$11,900.00	\$10,753.00			
Alt #4 - Retain Link	\$18,997.00	\$27,800.00	\$12,680.00			
Alt #5 - Title III Buildout	\$2,491.00	\$1,100.00	\$954.00			
<b>Final Alt. Bid</b>	<b>\$92,295.89</b>	<b>\$130,050.00</b>	<b>\$115,180.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$181,484.89</b>	<b>\$269,800.00</b>	<b>\$219,630.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.17	<b>Bid Name:</b>	Drywall Assemblies & EIFS			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Fox Drywall	Cornerstone Plastering &	GJP Inc	Sands Drywall		
Addenda Noted?	1,2,3	1,2,3	1,2,3	1,2,3		
Bid Bond Present?	X	X	X	X		
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$708,000.00</b>	<b>\$501,638.00</b>	<b>\$785,000.00</b>	<b>\$595,111.00</b>		
<b>Alternates</b>						
P&P Bond	\$9,100.00	\$7,525.00	\$10,125.00	\$7,917.00		
Alt #1- Add South Lower Level	\$28,600.00	\$10,080.00	\$12,375.00	\$27,502.00		
Alt #2 - Replace Exterior Windows	\$0.00	\$0.00	\$0.00	\$0.00		
Alt #3 - Add Student Housing Skylights	\$1,620.00	\$7,200.00	\$5,265.00	\$3,469.00		
Alt #4 - Retain Link	\$8,700.00	\$7,128.00	\$8,310.00	\$4,765.00		
Alt #5 - Title III Buildout	\$27,300.00	\$17,880.00	\$24,895.00	\$18,991.00		
<b>Final Alt. Bid</b>	<b>\$75,320.00</b>	<b>\$49,813.00</b>	<b>\$60,970.00</b>	<b>\$62,644.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$783,320.00</b>	<b>\$551,451.00</b>	<b>\$845,970.00</b>	<b>\$657,755.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.18	<b>Bid Name:</b>	Tiling			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>Grazzini Brothers</b>	<b>Syverson</b>	<b>Great Plains Tile and Stone</b>			
Addenda Noted?	1,2,3	1,2,3	1,2,3			
Bid Bond Present?	X	X	X			
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$88,495.00</b>	<b>\$110,875.00</b>	<b>\$232,800.00</b>			
<b>Alternates</b>						
P&P Bond	\$1,548.66	\$1,596.60	\$4,656.00			
Alt #1- Add South Lower Level	\$900.00	\$1,226.00	\$5,670.00			
Alt #2 - Replace Exterior Windows		\$0.00	\$0.00			
Alt #3 - Add Student Housing Skylights		\$0.00	\$0.00			
Alt #4 - Retain Link	\$4,365.00	\$6,465.00	\$4,900.00			
Alt #5 - Title III Buildout	\$0.00	\$0.00	\$0.00			
<b>Final Alt. Bid</b>	<b>\$6,813.66</b>	<b>\$9,287.60</b>	<b>\$15,226.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$95,308.66</b>	<b>\$120,162.60</b>	<b>\$248,026.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.19	<b>Bid Name:</b>	Acoustical Panel Ceilings			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	FM Acoustical	Dakota Acoustical Tile				
Addenda Noted?	1,2,3	1,2				
Bid Bond Present?	N/A	X				
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$29,192.00</b>	<b>\$31,585.00</b>				
<b>Alternates</b>						
P&P Bond	\$437.88	\$473.78				
Alt #1- Add South Lower Level	\$374.00	\$0.00				
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link						
Alt #5 - Title III Buildout	\$4,517.00	\$4,085.00				
<b>Final Alt. Bid</b>	<b>\$5,328.88</b>	<b>\$4,558.78</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$34,520.88</b>	<b>\$36,143.78</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.20	<b>Bid Name:</b>	Floor Coverings - Complete			
<b>Bid Time:</b>	1:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>Commercial Interior Décor</b>	<b>MCI Inc</b>	<b>Grazzini Brothers</b>			
Addenda Noted?	1,2,3	1,2,3	1			
Bid Bond Present?	X	X	X			
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$152,000.00</b>	<b>\$225,000.00</b>	<b>\$179,870.00</b>			
<b>Alternates</b>						
P&P Bond	\$1,140.00	\$22,500.00	\$3,146.00			
Alt #1- Add South Lower Level	\$31,500.00	\$40,000.00	\$34,511.00			
Alt #2 - Replace Exterior Windows	\$0.00	\$0.00	\$0.00			
Alt #3 - Add Student Housing Skylights	\$0.00	\$0.00	\$0.00			
Alt #4 - Retain Link	\$0.00	\$0.00	\$0.00			
Alt #5 - Title III Buildout	\$6,500.00	\$7,000.00	\$15,698.00			
<b>Final Alt. Bid</b>	<b>\$39,140.00</b>	<b>\$69,500.00</b>	<b>\$53,355.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$191,140.00</b>	<b>\$294,500.00</b>	<b>\$233,225.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.21	<b>Bid Name:</b>	Painting			
<b>Bid Time:</b>	3:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Hanson Painting					
Addenda Noted?	1,2,3					
Bid Bond Present?	X					
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$101,000.00</b>					
<b>Alternates</b>						
P&P Bond	\$0.00					
Alt #1- Add South Lower Level	\$8,000.00					
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link	\$700.00					
Alt #5 - Title III Buildout	\$3,500.00					
Alt #6 - Alternate Controls System - Base Bid						
Alt #6A - Add South Lower Level						
Alt #6B - Replace Exterior Windows						
Alt #6C - Add Student Housing Skylights						
Alt #6D - Retain Link						
Alt #6E - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$12,200.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$113,200.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.22	<b>Bid Name:</b>	Window Treatments			
<b>Bid Time:</b>	3:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>CE Contract</b>	<b>Contract Décor</b>				
Addenda Noted?	1,2,3	1,2,3				
Bid Bond Present?	N/A	N/A				
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$11,750.00</b>	<b>\$6,290.00</b>				
<b>Alternates</b>						
P&P Bond	\$350.00	\$125.80				
Alt #1- Add South Lower Level	\$3,185.00	\$5,140.00				
Alt #2 - Replace Exterior Windows		\$5,238.00				
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link	\$877.00	\$2,312.00				
Alt #5 - Title III Buildout	\$93.00	\$400.00				
Alt #6 - Alternate Controls System - Base Bid						
Alt #6A - Add South Lower Level						
Alt #6B - Replace Exterior Windows						
Alt #6C - Add Student Housing Skylights						
Alt #6D - Retain Link						
Alt #6E - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$4,505.00</b>	<b>\$13,215.80</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$16,255.00</b>	<b>\$19,505.80</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.23	<b>Bid Name:</b>	Fire Suppression Systems			
<b>Bid Time:</b>	3:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>Extreme Fire Protection</b>	<b>Building Sprinkler</b>	<b>Howe Inc</b>			
Addenda Noted?	1,2,3	1,2,3	1,2,3			
Bid Bond Present?	X	X	X			
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$90,700.00</b>	<b>\$79,000.00</b>	<b>\$140,700.00</b>			
<b>Alternates</b>						
P&P Bond	\$2,700.00	\$1,320.00	\$1,600.00			
Alt #1- Add South Lower Level	\$1,600.00	\$955.00	\$1,150.00			
Alt #2 - Replace Exterior Windows	\$0.00	\$0.00	\$0.00			
Alt #3 - Add Student Housing Skylights	\$0.00	\$0.00				
Alt #4 - Retain Link	\$500.00	\$580.00	\$1,185.00			
Alt #5 - Title III Buildout	(\$550.00)	(\$1,170.00)	\$2,880.00			
Alt #6 - Alternate Controls System - Base Bid						
Alt #6A - Add South Lower Level						
Alt #6B - Replace Exterior Windows						
Alt #6C - Add Student Housing Skylights						
Alt #6D - Retain Link						
Alt #6E - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$4,250.00</b>	<b>\$1,685.00</b>	<b>\$6,815.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$94,950.00</b>	<b>\$80,685.00</b>	<b>\$147,515.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.24	<b>Bid Name:</b>	Plumbing & Hydronics System			
<b>Bid Time:</b>	3:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Krier & Blain	Hander	Howe Inc	MWM		
Addenda Noted?	1,2,3	1,2,3	1,2,3	1,2,3		
Bid Bond Present?	X	X	X	X		
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$2,000,000.00</b>	<b>\$1,037,710.00</b>	<b>\$954,200.00</b>	<b>\$1,257,000.00</b>		
<b>Alternates</b>						
P&P Bond	\$20,000.00	\$9,339.39	\$9,542.00	\$11,313.00		
Alt #1- Add South Lower Level	\$50,000.00	\$16,480.00	\$7,720.00	\$8,590.00		
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link	\$50,000.00	\$3,400.00	\$3,223.00	\$5,300.00		
Alt #5 - Title III Buildout	\$50,000.00	(\$620.00)	\$4,715.00	\$1,800.00		
Alt #6 - Alternate Controls System - Base Bid						
Alt #6A - Add South Lower Level						
Alt #6B - Replace Exterior Windows						
Alt #6C - Add Student Housing Skylights						
Alt #6D - Retain Link						
Alt #6E - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$170,000.00</b>	<b>\$28,599.39</b>	<b>\$25,200.00</b>	<b>\$27,003.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$2,170,000.00</b>	<b>\$1,066,309.39</b>	<b>\$979,400.00</b>	<b>\$1,284,003.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.25	<b>Bid Name:</b>	HVAC Systems			
<b>Bid Time:</b>	3:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	Tessiers	Krier and Blain	Baete Forseth			
Addenda Noted?	1,2,3	1,2,3	1,2			
Bid Bond Present?	X	X	X			
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$759,400.00</b>	<b>\$630,000.00</b>	<b>\$570,000.00</b>			
<b>Alternates</b>						
P&P Bond	\$3,113.54	\$6,300.00	\$57,000.00			
Alt #1- Add South Lower Level	\$8,500.00	\$7,800.00	\$5,800.00			
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link	\$14,100.00	\$11,400.00	\$8,000.00			
Alt #5 - Title III Buildout	\$9,250.00	\$10,800.00	\$1,250.00			
Alt #6 - Alternate Controls System - Base Bid						
Alt #6A - Add South Lower Level						
Alt #6B - Replace Exterior Windows						
Alt #6C - Add Student Housing Skylights						
Alt #6D - Retain Link						
Alt #6E - Title III Buildout						
<b>Final Alt. Bid</b>	<b>\$34,963.54</b>	<b>\$36,300.00</b>	<b>\$72,050.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$794,363.54</b>	<b>\$666,300.00</b>	<b>\$642,050.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.26	<b>Bid Name:</b>	Automatic Temperature Controls			
<b>Bid Time:</b>	3:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>G&amp;R Controls</b>	<b>Climate Systems</b>				
Addenda Noted?	1,2,3	1,2,3				
Bid Bond Present?	X	X				
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$276,980.00</b>					
<b>Alternates</b>						
P&P Bond	\$2,493.00	\$2,682.65				
Alt #1- Add South Lower Level	(\$2,463.00)					
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights						
Alt #4 - Retain Link	\$2,745.00					
Alt #5 - Title III Buildout						
Alt #6 - Alternate Controls System - Base Bid		\$186,295.00				
Alt #6A - Add South Lower Level		\$0.00				
Alt #6B - Replace Exterior Windows		\$0.00				
Alt #6C - Add Student Housing Skylights		\$0.00				
Alt #6D - Retain Link		\$2,490.00				
Alt #6E - Title III Buildout		\$1,250.00				
<b>Final Alt. Bid</b>	<b>\$2,775.00</b>	<b>\$192,717.65</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$279,755.00</b>	<b>\$192,717.65</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>

**BID SUMMARY SHEET**

<b>Bid Package:</b>	1.27	<b>Bid Name:</b>	Elerctrical, Communication, Security, & Safety Systems			
<b>Bid Time:</b>	3:00 PM	<b>Bid Date:</b>	July 19, 2016			
<b>DSU - Student Housing &amp; LEC</b>						
<b>Bidder's Name:</b>	<b>Thompson Electric</b>	<b>American Electric Construction</b>	<b>Siemonsma Electric</b>	<b>Electric Construction</b>	<b>Muth Electric</b>	
Addenda Noted?	1,2,3	1,2,3	1,2,3	1,2,3	1,2,3	
Bid Bond Present?	X	X	X	X	X	
<b>Base Bid</b>						
<b>Base Bid</b>	<b>\$729,982.00</b>	<b>\$871,250.00</b>	<b>\$549,375.00</b>	<b>\$644,000.00</b>	<b>\$610,644.00</b>	
<b>Alternates</b>						
P&P Bond	\$3,868.90	\$8,750.00	\$16,481.25	\$4,750.00	\$6,106.44	
Alt #1- Add South Lower Level	\$13,579.00	\$7,555.00	\$2,100.00	\$3,200.00	\$6,201.00	
Alt #2 - Replace Exterior Windows						
Alt #3 - Add Student Housing Skylights	\$0.00					
Alt #4 - Retain Link	\$2,330.00	\$2,915.00	\$2,375.00	\$3,000.00	\$4,499.00	
Alt #5 - Title III Buildout	\$21,941.00	\$19,770.00	\$12,485.00	\$18,000.00	\$17,817.00	
Alt #6 - Alternate Controls System - Base Bid						
Alt #6A - Add South Lower Level						
Alt #6B - Replace Exterior Windows						
Alt #6C - Add Student Housing Skylights						
Alt #6D - Retain Link						
Alt #6E - Title III Buildout						
Copper vs. Aluminum Feeders	\$25,000.00	\$33,815.00	\$21,000.00	\$20,000.00		
<b>Final Alt. Bid</b>	<b>\$66,718.90</b>	<b>\$72,805.00</b>	<b>\$54,441.25</b>	<b>\$48,950.00</b>	<b>\$34,623.44</b>	<b>\$0.00</b>
<b>Total (Base + Alts)</b>	<b>\$796,700.90</b>	<b>\$944,055.00</b>	<b>\$603,816.25</b>	<b>\$692,950.00</b>	<b>\$645,267.44</b>	<b>\$0.00</b>