

Governor's Residence Fence
 Capitol Complex
 Pierre SD
 OSE #ACC19--20X/SWMR

Office of the State Engineer
 Joe Foss Building
 523 E. Capitol Ave.
 Pierre, South Dakota 57501

Bid Tab
Tuesday, August 25, 2020
2:00 PM CT

CONTRACTOR	Sharpe Enterprises	Journey, SFC	Anderson Contractors	Parkway Construction	RCS Construction	FDE	Puetz
BASE BID	\$467,900.00	\$500,000.00	\$459,000.00	\$453,610.00	\$481,000.00	\$428,000.00	\$459,000.00
MODIFICATION		<u>\$75,000.00</u>					
TOTAL	\$467,900.00	\$575,000.00	\$459,000.00	\$453,610.00	\$481,000.00		\$459,000.00
ALTERNATE #1	\$72,000.00	\$100,000.00	\$39,000.00	\$22,500.00	\$50,000.00	\$34,000.00	\$59,000.00
MODIFICATION		<u>-\$30,000.00</u>				<u>\$0.00</u>	
TOTAL	\$72,000.00	\$70,000.00	\$39,000.00	\$22,500.00	\$50,000.00		\$59,000.00
ALTERNATE #2	\$26,800.00	\$20,000.00	\$29,000.00	\$15,000.00	\$14,000.00	\$32,000.00	\$26,500.00
MODIFICATION		<u>\$5,000.00</u>					
TOTAL	\$26,800.00	\$25,000.00	\$29,000.00	\$15,000.00	\$14,000.00		\$26,500.00
ADDENDA	yes	yes	yes	yes	Yes	Yes	yes
BID BOND/CHK	10%	10%	10%	10%	10%	10%	10%
	\$566,700	\$670,000	\$527,000	\$491,110	\$545,000	\$494,000	\$544,500

Prepared By: Stacy Watters