

Dakota Events Complex - Livestock Complex Bid Package #2
South Dakota State Fair
Huron, South Dakota
OSE# M2321--09X

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab

2.1 - Demolition, Earthwork, Structural Excavation & Site Utilities
Tuesday, March 29, 2022
2:30 PM CT

CONTRACTOR	Midland Contracting					
BASE BID	\$3,723,103.06					
MODIFICATION						
TOTAL	\$3,723,103.06					
ALTERNATE #1	\$202,794.00					
MODIFICATION						
TOTAL	\$202,794.00					
P & P Bond Cost	\$22,650.00					
MODIFICATION						
TOTAL	\$22,650.00					
ADDENDA	1					
BID BOND	10%					

Prepared By: Brandon Carda

Witnessed By: James McMahon

Dakota Events Complex - Livestock Complex Bid Package #2
South Dakota State Fair
Huron, South Dakota
OSE# M2321--09X

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab
2.2 -Site Paving and Sidewalks
Tuesday, March 29, 2022
2:30 PM CT

CONTRACTOR	Timmons Construction	Waldner & Sons Construction	Rexwinkel Concrete			
BASE BID	\$761,256.30	\$756,810.00	\$748,830.15			
MODIFICATION						
TOTAL	\$761,256.30	\$756,810.00	\$748,830.15			
ALTERNATE #1						
MODIFICATION						
TOTAL						
P & P Bond Cost	\$11,418.84	\$37,990.50	\$11,000.00			
MODIFICATION						
TOTAL	\$11,418.84	\$37,990.50	\$11,000.00			
ADDENDA	1		1			
BID BOND	10%	5%	10%			

Prepared By: Brandon Carda

Witnessed By: James McMahon

Dakota Events Complex - Livestock Complex Bid Package #2
South Dakota State Fair
Huron, South Dakota
OSE# M2321--09X

Office of the State Engineer
Joe Foss Building
523 E. Capitol Ave.
Pierre, South Dakota 57501

Bid Tab
2.3 - Traffic Control
Tuesday, March 29, 2022
2:30 PM CT

CONTRACTOR	Traffic Solutions					
BASE BID	\$9,358.00					
MODIFICATION						
TOTAL	\$9,358.00					
P & P Bond Cost	\$100.00					
MODIFICATION						
TOTAL	\$100.00					
Alternate 2-1						
MODIFICATION						
TOTAL						
ADDENDA						
BID BOND	Not Required					

Prepared By: Brandon Carda

Witnessed By: James McMahon