

Campus Grounds, Drainage Improvements  
Northern State University

Aberdeen, SD  
OSE# R0123--07X/ARPA

Office of the State Engineer  
Joe Foss Building

523 E. Capitol Ave.  
Pierre, South Dakota 57501

# Bid Tab

Tuesday, February 14, 2023

2:30:00 PM CT

CONTRACTOR	Lien Transportation Company	B&B Contracting	Dahme Construction Co.	
BASE BID	51830.4	69231.4	61514.27	
MODIFICATION				
TOTAL	\$51,830.40	\$69,231.40	\$61,514.27	
<b>Calculated Total</b>	<b>\$51,830.40</b>	<b>\$69,231.40</b>	<b>\$61,514.27</b>	
ADDENDA	1	1	1	
BID BOND				

Prepared By: Anne Marie Severyn

Witnessed By: Nick Wassilak

UNIT PRICE #1	\$5,000.00	\$7,500.00	\$5,733.02	
MODIFICATION				
TOTAL	\$5,000.00	\$7,500.00	\$5,733.02	
UNIT PRICE #2	\$1.85	\$1.50	\$2.80	
MODIFICATION				
TOTAL	\$1.85	\$1.50	\$2.80	
UNIT PRICE #3	\$13.00	\$10.00	\$21.00	
MODIFICATION				
TOTAL	\$13.00	\$10.00	\$21.00	
UNIT PRICE #4	\$23.00	\$16.00	\$20.00	
MODIFICATION				
TOTAL	\$23.00	\$16.00	\$20.00	
UNIT PRICE #5	\$38.50	\$22.00	\$31.00	
MODIFICATION				
TOTAL	\$38.50	\$22.00	\$31.00	
UNIT PRICE #6	\$13.50	\$12.40	\$13.00	
MODIFICATION				
TOTAL	\$13.50	\$12.40	\$13.00	
UNIT PRICE #7	\$51.00	\$80.00	\$52.00	
MODIFICATION				
TOTAL	\$51.00	\$80.00	\$52.00	
UNIT PRICE #8	\$48.00	\$20.00	\$19.00	
MODIFICATION				
TOTAL	\$48.00	\$20.00	\$19.00	
UNIT PRICE #9	\$2,000.00	\$4,600.00	\$2,697.00	
MODIFICATION				
TOTAL	\$2,000.00	\$4,600.00	\$2,697.00	
UNIT PRICE #10	\$785.00	\$1,500.00	\$1,467.00	
MODIFICATION				

<b>TOTAL</b>	\$785.00	\$1,500.00	\$1,467.00	
<b>UNIT PRICE #11</b>	\$7.55	\$100.00	\$124.00	
<b>MODIFICATION</b>				
<b>TOTAL</b>	\$7.55	\$100.00	\$124.00	
<b>UNIT PRICE #12</b>	\$14,400.00	\$14,000.00	\$22,585.00	
<b>MODIFICATION</b>				
<b>TOTAL</b>	\$14,400.00	\$14,000.00	\$22,585.00	
<b>UNIT PRICE #13</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #14</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #15</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #16</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #17</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #18</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #19</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #20</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #21</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #22</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #23</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #24</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #25</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #26</b>				
<b>MODIFICATION</b>				
<b>TOTAL</b>				
<b>UNIT PRICE #27</b>				
<b>MODIFICATION</b>				