

Coach's Office & Training Room Buildout
 University of South Dakota
 Vermillion, SD
 OSE# R0618--12X/CT

Office of the State Engineer
 Joe Foss Building
 523 E. Capitol Ave.
 Pierre, South Dakota 57501

Bid Tab
 Tuesday, June 16, 2020
 2:00 PM CT

CONTRACTOR	Fiegen Construction	H&R Construction	Lloyd Companies	Nelson Commercial Construction	Ronning Enterprises	Visions Construction
BASE BID	\$1,500,000.00	\$10,000,000.00	\$1,500,000.00	\$2,000,000.00	\$2,000,000.00	\$2,000,000.00
MODIFICATION	<u>-\$87,000.00</u>	<u>-\$8,641,000.00</u>	<u>-\$69,000.00</u>	<u>-\$705,000.00</u>	<u>-\$595,000.00</u>	<u>-\$572,000.00</u>
TOTAL	\$1,413,000.00	\$1,359,000.00	\$1,431,000.00	\$1,295,000.00	\$1,405,000.00	\$1,428,000.00
ALTERNATE #1	\$50,000.00	\$1,000,000.00	\$0.00	\$50,000.00	\$100,000.00	\$0.00
MODIFICATION	<u>\$92,300.00</u>	<u>-\$839,000.00</u>	<u>\$187,000.00</u>	<u>\$110,000.00</u>	<u>-\$40,350.00</u>	<u>\$154,000.00</u>
TOTAL	\$142,300.00	\$161,000.00	\$187,000.00	\$160,000.00	\$59,650.00	\$154,000.00
ALTERNATE #2	\$50,000.00	\$1,000,000.00	\$0.00	\$20,000.00	\$100,000.00	\$0.00
MODIFICATION	<u>-\$29,600.00</u>	<u>-\$980,000.00</u>	<u>\$20,000.00</u>	<u>-\$4,400.00</u>	<u>-\$47,800.00</u>	<u>\$22,600.00</u>
TOTAL	\$20,400.00	\$20,000.00	\$20,000.00	\$15,600.00	\$52,200.00	\$22,600.00
ALTERNATE #3	\$50,000.00	\$1,000,000.00	\$0.00	\$30,000.00	\$50,000.00	\$0.00
MODIFICATION	<u>\$58,600.00</u>	<u>-\$890,000.00</u>	<u>\$127,000.00</u>	<u>\$86,000.00</u>	<u>\$74,000.00</u>	<u>\$97,000.00</u>
TOTAL	\$108,600.00	\$110,000.00	\$127,000.00	\$116,000.00	\$124,000.00	\$97,000.00
ADDENDA	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3
BID BOND	10%	10%	10%	10%	10%	10%

Prepared By: Brent Morford