

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 2.01: SELECTIVE DEMOLITION

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	MWE Services, Inc					
BASE BID	\$99,600.00					
MODIFICATION						
TOTAL	\$99,600.00					
ALTERNATE #1	\$2,600.00					
MODIFICATION						
TOTAL	\$2,600.00					
TOTAL BASE BID + ALTERNATES	\$102,200.00					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 3.02: BUILDING CONCRETE - FLATWORK

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	BJ Construction	RJ Tide				
BASE BID	\$487,361.00	\$1,000,000.00				
MODIFICATION		<u>-\$308,500.00</u>				
TOTAL	\$487,361.00	\$691,500.00				
ALTERNATE #1		\$13,830.00				
MODIFICATION		<u>\$0.00</u>				
TOTAL		\$13,830.00				
TOTAL BASE BID + ALTERNATES	\$487,361.00	\$705,330.00				
ADDENDA	1,2	1,2,3				
BID BOND	\$23,568.05	10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 3.03: REINFORCING STEEL - VENDOR

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	NO BID					
BASE BID						
MODIFICATION						
TOTAL						
ALTERNATE #1						
MODIFICATION						
TOTAL						
TOTAL BASE BID + ALTERNATES						
ADDENDA						
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 3.05: ARCH/STRUCT PRECAST & STRUCTURAL STEEL - INSTALL

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Journey Construction	Magnum Contracting				
BASE BID	\$799,145.00	\$734,500.00				
MODIFICATION						
TOTAL	\$799,145.00	\$734,500.00				
ALTERNATE #1	\$7,991.45	\$8,000.00				
MODIFICATION						
TOTAL	\$7,991.45	\$8,000.00				
TOTAL BASE BID + ALTERNATES	\$807,136.45	\$742,500.00				
ADDENDA	1,2,3	1,2,3				
BID BOND	10%	10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 3.06: POLISHED CONCRETE

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Midwest Grinding					
BASE BID	\$11,423.00					
MODIFICATION						
TOTAL	\$11,423.00					
ALTERNATE #1						
MODIFICATION						
TOTAL						
TOTAL BASE BID + ALTERNATES	\$11,423.00					
ADDENDA						
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 4.01: MASONRY

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	M&L Masonry	S&S Masonry				
BASE BID	\$364,000.00	\$292,880.00				
MODIFICATION						
TOTAL	\$364,000.00	\$292,880.00				
ALTERNATE #1	\$9,000.00					
MODIFICATION						
TOTAL	\$9,000.00					
TOTAL BASE BID + ALTERNATES	\$373,000.00	\$292,880.00				
ADDENDA	1,2,3	1,2,3				
BID BOND	10%	10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 5.04: MISCELLANEOUS METALS - INSTALL

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Magnum Contracting *with 3.05*	Journey				
BASE BID	\$80,000.00	\$141,285.00				
MODIFICATION						
TOTAL	\$80,000.00	\$141,285.00				
ALTERNATE #1		\$1,412.85				
MODIFICATION						
TOTAL		\$1,412.85				
TOTAL BASE BID + ALTERNATES	\$80,000.00	\$142,697.85				
ADDENDA		1,2,3				
BID BOND		10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 6.01: ROUGH CARPENTRY

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Cosand Construction	Visions Construction Group	Journey Construction			
BASE BID	\$123,500.00	\$178,000.00	\$108,500.00			
MODIFICATION						
TOTAL	\$123,500.00	\$178,000.00	\$108,500.00			
ALTERNATE #1	\$2,500.00	\$2,000.00				
MODIFICATION						
TOTAL	\$2,500.00	\$2,000.00				
TOTAL BASE BID + ALTERNATES	\$126,000.00	\$180,000.00	\$108,500.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	10%	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz



30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 6.02: FINISH CARPENTRY

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Cosand Construction	Visions Construction Group	Journey Construction			
BASE BID	\$39,890.00	\$58,000.00	\$34,925.00			
MODIFICATION						
TOTAL	\$39,890.00	\$58,000.00	\$34,925.00			
ALTERNATE #1	\$1,000.00	\$700.00				
MODIFICATION						
TOTAL	\$1,000.00	\$700.00				
TOTAL BASE BID + ALTERNATES	\$40,890.00	\$58,700.00	\$34,925.00			
ADDENDA	1,2,3		1,2,3			
BID BOND		10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 6.03: CASEWORK, MILLWORK & SOLID SURFACE - VENDOR

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Creative Surfaces	JMJ Caseworks	Patzer Woodworking			
BASE BID	\$75,445.67	\$38,314.35	\$27,960.00			
MODIFICATION						
TOTAL	\$75,445.67	\$38,314.35	\$27,960.00			
ALTERNATE #1		\$1,149.42				
MODIFICATION						
TOTAL		\$1,149.42				
TOTAL BASE BID + ALTERNATES	\$75,445.67	\$39,463.77	\$27,960.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 7.01: ROOFING

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

CONTRACTOR	Gurantee Roofing	ARS	MJ Dalsin			
BASE BID	\$735,573.00	\$835,535.00	\$701,669.00			
MODIFICATION						
TOTAL	\$735,573.00	\$835,535.00	\$701,669.00			
ALTERNATE #1	\$7,356.00	\$10,445.00	\$4,200.00			
MODIFICATION						
TOTAL	\$7,356.00	\$10,445.00	\$4,200.00			
TOTAL BASE BID + ALTERNATES	\$742,929.00	\$845,980.00	\$705,869.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	10%	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 7.02: METAL PANELING

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Berwald	Garuntee Roofing				
BASE BID	\$1,121,440.00	\$1,329,273.00				
MODIFICATION						
TOTAL	\$1,121,440.00	\$1,329,273.00				
ALTERNATE #1	\$11,000.00	\$13,293.00				
MODIFICATION						
TOTAL	\$11,000.00	\$13,293.00				
TOTAL BASE BID + ALTERNATES	\$1,132,440.00	\$1,342,566.00				
ADDENDA	1,2,3	1,2,3				
BID BOND	10%	10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 7.03: EXTERIOR JOINT SEALANTS

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Jones Caulking					
BASE BID	\$62,680.00					
MODIFICATION						
TOTAL	\$62,680.00					
ALTERNATE #1	\$950.00					
MODIFICATION						
TOTAL	\$950.00					
TOTAL BASE BID + ALTERNATES	\$63,630.00					
ADDENDA	1,2,3					
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 7.04: FLUID-APPLIED WEATHER BARRIERS

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	NO BID					
BASE BID						
MODIFICATION						
TOTAL						
ALTERNATE #1						
MODIFICATION						
TOTAL						
TOTAL BASE BID + ALTERNATES						
ADDENDA						
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 7.05: SPRAY FOAM INSULATION

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	NO BID					
BASE BID						
MODIFICATION						
TOTAL						
ALTERNATE #1						
MODIFICATION						
TOTAL						
TOTAL BASE BID + ALTERNATES						
ADDENDA						
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 8.01: DOORS, FRAMES & HARDWARE - VENDOR

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Walsh Door and Security	Builders Supply				
BASE BID	\$152,329.00	\$200,613.00				
MODIFICATION						
TOTAL	\$152,329.00	\$200,613.00				
ALTERNATE #1	\$1,523.29	\$600.00				
MODIFICATION						
TOTAL	\$1,523.29	\$600.00				
TOTAL BASE BID + ALTERNATES	\$153,852.29	\$201,213.00				
ADDENDA	1,2,3	1,2,3				
BID BOND	10%	10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz



30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 8.02: GLAZING, STOREFRONT & CURTAINWALL

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Structural Glass Products	G&D Viking Glass	Heartland Glass			
BASE BID	\$815,000.00	\$793,900.00	\$769,620.00			
MODIFICATION						
TOTAL	\$815,000.00	\$793,900.00	\$769,620.00			
ALTERNATE #1		\$7,300.00	\$7,211.00			
MODIFICATION						
TOTAL		\$7,300.00	\$7,211.00			
TOTAL BASE BID + ALTERNATES	\$815,000.00	\$801,200.00	\$776,831.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	\$40,750	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 9.01: GYPSUM BOARD ASSEMBLIES

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Olympic Companies	Sands Walls Systems	Tri-State Drywall			
BASE BID	\$578,840.00	\$964,879.00	\$699,278.00			
MODIFICATION						
TOTAL	\$578,840.00	\$964,879.00	\$699,278.00			
ALTERNATE #1	\$40,500.00	\$9,796.00	-\$13,566.00			
MODIFICATION						
TOTAL	\$40,500.00	\$9,796.00	-\$13,566.00			
TOTAL BASE BID + ALTERNATES	\$619,340.00	\$974,675.00	\$685,712.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	10%	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 9.02: TILE

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Syverson	Grazzini Brothers	Great Plains			
BASE BID	\$191,773.00	\$222,575.00	\$193,500.00			
MODIFICATION						
TOTAL	\$191,773.00	\$222,575.00	\$193,500.00			
ALTERNATE #1	\$2,377.00	\$3,895.00	\$3,400.00			
MODIFICATION						
TOTAL	\$2,377.00	\$3,895.00	\$3,400.00			
TOTAL BASE BID + ALTERNATES	\$194,150.00	\$226,470.00	\$196,900.00			
ADDENDA	1,2,3	1,2,3	1,2			
BID BOND	10%	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 9.03: ACOUSTICAL CEILING SYSTEMS

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	B&G Acoustical	FM Acoustical	Kenney Acoustical			
BASE BID	\$70,235.00	\$49,520.00	\$48,670.00			
MODIFICATION						
TOTAL	\$70,235.00	\$49,520.00	\$48,670.00			
ALTERNATE #1		\$743.00	\$1,461.00			
MODIFICATION						
TOTAL		\$743.00	\$1,461.00			
TOTAL BASE BID + ALTERNATES	\$70,235.00	\$50,263.00	\$50,131.00			
ADDENDA	1	1,2,3	1,2,3			
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 9.04: CARPETING & RESILIENT BASE

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	MCI Inc.					
BASE BID	\$26,400.00					
MODIFICATION						
TOTAL	\$26,400.00					
ALTERNATE #1						
MODIFICATION						
TOTAL						
TOTAL BASE BID + ALTERNATES	\$26,400.00					
ADDENDA	1,2,3					
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 9.05: PAINTING & COATINGS

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Select Painting					
BASE BID	\$450,000.00					
MODIFICATION						
TOTAL	\$450,000.00					
ALTERNATE #1	\$13,500.00					
MODIFICATION						
TOTAL	\$13,500.00					
TOTAL BASE BID + ALTERNATES	\$463,500.00					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 10.01: SPECIALTIES - FURNISH & INSTALL

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Journey Construction	Visions Construction Group Inc	Cosand Construction			
BASE BID	\$298,300.00	\$360,000.00	\$254,830.00			
MODIFICATION						
TOTAL	\$298,300.00	\$360,000.00	\$254,830.00			
ALTERNATE #1		\$5,000.00	\$5,200.00			
MODIFICATION						
TOTAL		\$5,000.00	\$5,200.00			
TOTAL BASE BID + ALTERNATES	\$298,300.00	\$365,000.00	\$260,030.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	10%	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 12.01: WINDOW TREATMENT

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Skold Specialty	Budget Blinds				
BASE BID	\$4,800.00	\$4,793.00				
MODIFICATION						
TOTAL	\$4,800.00	\$4,793.00				
ALTERNATE #1	\$100.00					
MODIFICATION						
TOTAL	\$100.00					
TOTAL BASE BID + ALTERNATES	\$4,900.00	\$4,793.00				
ADDENDA	1,2,3	1,2,3				
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz



30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 12.02: STADIUM & ARENA SEATING

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Saafe LLC	Combined Building Specialties				
BASE BID	\$36,562.00	\$49,105.00				
MODIFICATION						
TOTAL	\$36,562.00	\$49,105.00				
ALTERNATE #1	\$936.00	\$353.00				
MODIFICATION						
TOTAL	\$936.00	\$353.00				
TOTAL BASE BID + ALTERNATES	\$37,498.00	\$49,458.00				
ADDENDA	1,2,3	1,2,3				
BID BOND						

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 13.01: SCOREBOARD TIMING SYSTEM

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Daktronics					
BASE BID	\$264,449.96					
MODIFICATION						
TOTAL	\$264,449.96					
ALTERNATE #1	\$1,038.00					
MODIFICATION						
TOTAL	\$1,038.00					
TOTAL BASE BID + ALTERNATES	\$265,487.96					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 21.01: FIRE SUPPRESSION

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Midwestern Mechanical	The Fire Group	Building Spinkler Inc.	Howe		
BASE BID	\$431,500.00	\$159,520.00	\$174,325.00	\$1,000,000.00		
MODIFICATION				<u>-\$879,000.00</u>		
TOTAL	\$431,500.00	\$159,520.00	\$174,325.00	\$121,000.00		
ALTERNATE #1	\$4,000.00	\$3,990.00	\$2,250.00	\$10,000.00		
MODIFICATION				<u>-\$8,600.00</u>		
TOTAL	\$4,000.00	\$3,990.00	\$2,250.00	\$1,400.00		
TOTAL BASE BID + ALTERNATES	\$435,500.00	\$163,510.00	\$176,575.00	\$122,400.00		
ADDENDA	1,2,3	1,2,3	1,2,3	1,2,3		
BID BOND	10%	10% *copy*	10%	10%		

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 22.01: PLUMBING & HYDRONICS

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Midwestern Mechanical	Hander Plumbing & Heating	Krier & Blain	Redlinger Bros	Howe Inc.	
BASE BID	\$2,000,000.00	\$1,998,455.00	\$2,270,000.00	\$3,000,000.00	\$4,000,000.00	
MODIFICATION	<u>\$1,029,600.00</u>			<u>-\$220,400.00</u>	<u>-\$1,166,300.00</u>	
TOTAL	\$3,029,600.00	\$1,998,455.00	\$2,270,000.00	\$2,779,600.00	\$2,833,700.00	
ALTERNATE #1	\$18,000.00	\$17,000.00	\$23,800.00	\$30,000.00	\$40,000.00	
MODIFICATION	<u>\$8,800.00</u>				<u>\$11,200.00</u>	
TOTAL	\$26,800.00	\$17,000.00	\$23,800.00	\$30,000.00	\$51,200.00	
TOTAL BASE BID + ALTERNATES	\$3,056,400.00	\$2,015,455.00	\$2,293,800.00	\$2,809,600.00	\$2,884,900.00	
ADDENDA	1,2,3	1,2,3	1,2,3	1,2,3	1,2,3	
BID BOND	10%	10%	10%	10%	10%	

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 23.01: HEATING, VENTILATION & AIR CONDITIONING

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Krier & Blain	CW Suter	Baete-Forseth	Tessiers	Howe Inc	
BASE BID	\$1,406,000.00	\$3,000,000.00	\$1,612,725.00	\$1,537,345.00	\$5,000,000.00	
MODIFICATION		<u>-\$1,458,820.00</u>			<u>-\$3,704,600.00</u>	
TOTAL	\$1,406,000.00	\$1,541,180.00	\$1,612,725.00	\$1,537,345.00	\$1,295,400.00	
ALTERNATE #1	\$14,000.00	\$0.00	\$16,000.00	\$9,735.00	\$50,000.00	
MODIFICATION		<u>\$13,870.00</u>			<u>\$35,000.00</u>	
TOTAL	\$14,000.00	\$13,870.00	\$16,000.00	\$9,735.00	\$85,000.00	
TOTAL BASE BID + ALTERNATES	\$1,420,000.00	\$1,555,050.00	\$1,628,725.00	\$1,547,080.00	\$1,380,400.00	
ADDENDA	1,2,3	1,2,3	1,2,3	1,2,3	1,2,3	
BID BOND	10%	10%	10%	10%	10%	

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 26.01: ELECTRICAL

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Muth Electric	Thompson Electric Co				
BASE BID	\$4,000,000.00	\$1,500,000.00				
MODIFICATION	<u>-\$1,597,128.00</u>	<u>\$439,850.00</u>				
TOTAL	\$2,402,872.00	\$1,939,850.00				
ALTERNATE #1	\$40,000.00	\$15,000.00				
MODIFICATION	<u>-\$22,180.00</u>	<u>-\$3,500.00</u>				
TOTAL	\$17,820.00	\$11,500.00				
ALTERNATE #P1		\$15,000.00				
MODIFICATION		<u>-\$15,000.00</u>				
TOTAL		\$0.00				
ALTERNATE #P2		\$10,000.00				
MODIFICATION		<u>-\$10,000.00</u>				
TOTAL		\$0.00				
<b>TOTAL BASE BID + ALTERNATES</b>	\$2,420,692.00	\$1,951,350.00				
ADDENDA	1,2,3	1,2,3				
BID BOND	10%	10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 31.01: EARTHWORK, EXCAVATION & FILL

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Pollman Excavation	Runge	Alliance Construction			
BASE BID	\$518,900.00	\$787,000.00	\$985,000.00			
MODIFICATION						
TOTAL	\$518,900.00	\$787,000.00	\$985,000.00			
ALTERNATE #1	\$9,304.00	\$7,870.00	\$40,000.00			
MODIFICATION						
TOTAL	\$9,304.00	\$7,870.00	\$40,000.00			
TOTAL BASE BID + ALTERNATES	\$528,204.00	\$794,870.00	\$1,025,000.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	10%	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 31.02: DEEP FOUNDATIONS SYSTEM (GEOPIERS)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Michel's Construction	CNC Foundations	Peterson Contractors			
BASE BID	\$135,000.00	\$218,700.00	\$171,000.00			
MODIFICATION			\$0.00			
TOTAL	\$135,000.00	\$218,700.00	\$171,000.00			
ALTERNATE #1		\$5,400.00	\$1,700.00			
MODIFICATION			\$0.00			
TOTAL		\$5,400.00	\$1,700.00			
TOTAL BASE BID + ALTERNATES	\$135,000.00	\$224,100.00	\$172,700.00			
ADDENDA	1,2,3	1,2,3	1,2,3			
BID BOND	5%	10%	10%			

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz



30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 31.03: HELICAL ANCHORS

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Journey Construction					
BASE BID	\$101,625.00					
MODIFICATION						
TOTAL	\$101,625.00					
ALTERNATE #1	\$1,016.25					
MODIFICATION						
TOTAL	\$1,016.25					
TOTAL BASE BID + ALTERNATES	\$102,641.25					
ADDENDA	1,2,3					
BID BOND	10%					

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 32.01: SITE CONCRETE

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Black-Top Paving	RJ Tide				
BASE BID	\$127,611.50	\$1,000,000.00				
MODIFICATION						
TOTAL	\$127,611.50	\$1,000,000.00				
ALTERNATE #1	\$500.00	\$20,000.00				
MODIFICATION						
TOTAL	\$500.00	\$20,000.00				
TOTAL BASE BID + ALTERNATES	\$128,111.50	\$1,020,000.00				
ADDENDA	1,2,3	1,2,3				
BID BOND	10%	10% *not notarized*				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz

30. Bid Package Schedule.

WELLNESS CENTER EXPANSION  
 UNIVERSITY OF SOUTH DAKOTA  
 VERMILLION, SOUTH DAKOTA  
 OSE# R0620--02X

BP 33.01: SITE UTILITIES

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Wednesday, October 26, 2022

2:30 PM CT

CONTRACTOR	Pollman Excavation	Alliance Construction				
BASE BID	\$145,960.00	\$220,000.00				
MODIFICATION						
TOTAL	\$145,960.00	\$220,000.00				
ALTERNATE #1		\$9,000.00				
MODIFICATION						
TOTAL		\$9,000.00				
TOTAL BASE BID + ALTERNATES	\$145,960.00	\$229,000.00				
ADDENDA	1,2,3	1,2,3				
BID BOND	10%	10%				

Prepared By: Sara Norstrom

Witnessed By: Jennifer Walz