

McKusick Technology Center Renovation
 University of South Dakota
 Vermillion, SD
 OSE# R0621--10X

Office of the State Engineer
 Joe Foss Building
 523 E. Capitol Ave.
 Pierre, South Dakota 57501

Bid Tab

Wednesday, March 17, 2021
 2:30 PM CT

CONTRACTOR	L&L Builders	WA Klinger	H&R Construction	Ronning Commercial Construction	Nelson Commercial Construction	
BASE BID	\$2,000,000.00	\$1,500,000.00	\$10,000,000.00	\$2,500,000.00	\$2,000,000.00	
MODIFICATION	<u>\$168,000.00</u>	<u>\$589,000.00</u>	<u>-\$7,835,000.00</u>	<u>-\$160,000.00</u>	<u>\$100,000.00</u>	
TOTAL	\$2,168,000.00	\$2,089,000.00	\$2,165,000.00	\$2,340,000.00	\$2,100,000.00	
ALTERNATE #1	\$0.00	\$50,000.00	\$1,000,000.00	\$100,000.00	\$1,000,000.00	
MODIFICATION	<u>\$2,500.00</u>	<u>-\$44,580.00</u>	<u>-\$996,100.00</u>	<u>-\$96,000.00</u>	<u>-\$997,379.00</u>	
TOTAL	\$2,500.00	\$5,420.00	\$3,900.00	\$4,000.00	\$2,621.00	
ALTERNATE #2	\$0.00	\$50,000.00	\$1,000,000.00	\$100,000.00	\$1,000,000.00	
MODIFICATION	<u>\$8,900.00</u>	<u>-\$41,304.00</u>	<u>-\$990,600.00</u>	<u>-\$90,000.00</u>	<u>-\$983,112.00</u>	
TOTAL	\$8,900.00	\$8,696.00	\$9,400.00	\$10,000.00	\$16,888.00	
ALTERNATE #3	\$0.00	\$50,000.00	\$1,000,000.00	\$100,000.00	\$1,000,000.00	
MODIFICATION	<u>\$44,000.00</u>	<u>-\$7,705.00</u>	<u>-\$955,600.00</u>	<u>-\$51,000.00</u>	<u>-\$955,747.00</u>	
TOTAL	\$44,000.00	\$42,295.00	\$44,400.00	\$49,000.00	\$44,253.00	
ADDENDA	1, 2	1, 2	1, 2	1, 2	1, 2	
BID BOND	10%	10%	10%	10%	10%	

Prepared By: Brent Morford

Witnessed By: Brandon Carda