Woodburn Hall, Theater Renovation Black Hills State University Spearfish, South Dakota OSE# R0823--06X



Office of the State Engineer Joe Foss Building 523 E. Capitol Ave. Pierre, South Dakota 57501

4:00 PM CT							
CONTRACTOR	C. Eagle Construction	Scull Construction Service, Inc.	RCS Construction, Inc.	Ainsworth Benning Construction	Lloyd Construction Company	Complete Contracting Solutions	Fuller Construction Company
BASE BID	\$3,557,000.00	\$3,514,000.00	\$3,515,000.00	\$3,600,524.00	\$3,539,000.00	\$3,684,000.00	\$3,649,000.00
MODIFICATION							
TOTAL	\$3,557,000.00	\$3,514,000.00	\$3,515,000.00	\$3,600,524.00	\$3,539,000.00	\$3,684,000.00	\$3,649,000.00
ALTERNATE #1	-\$21,000.00	-\$30,000.00	-\$32,225.00	-\$29,336.00	-\$25,000.00	-\$34,400.00	-\$37,744.00
MODIFICATION							
TOTAL	-\$21,000.00	-\$30,000.00	-\$32,225.00	-\$29,336.00	-\$25,000.00	-\$34,400.00	-\$37,744.00
ALTERNATE #2	\$7,000.00	-\$7,000.00	-\$6,565.00	-\$5,996.00	-\$5,800.00	-\$6,200.00	-\$6,720.00
MODIFICATION							
TOTAL	\$7,000.00	-\$7,000.00	-\$6,565.00	-\$5,996.00	-\$5,800.00	-\$6,200.00	-\$6,720.00
ALTERNATE #3	-\$6,000.00	-\$4,500.00	-\$6,610.00	-\$3,023.00	-\$1,800.00	-\$7,800.00	-\$9,072.00
MODIFICATION							
TOTAL	-\$6,000.00	-\$4,500.00	-\$6,610.00	-\$3,023.00	-\$1,800.00	-\$7,800.00	-\$9,072.00
Alternate #4	-\$13,000.00	-\$9,000.00	-\$41,275.00	-\$17,710.00	-\$2,500.00	-\$12,900.00	-\$50,344.00
MODIFICATION							
TOTAL	-\$13,000.00	-\$9,000.00	-\$41,275.00	-\$17,710.00	-\$2,500.00	-\$12,900.00	-\$50,344.00
Alternate #5	-\$8,500.00	-\$5,500.00	-\$6,335.00	-\$26,174.00	-\$15,000.00	-\$13,800.00	-\$18,984.00
MODIFICATION							
TOTAL	-\$8,500.00	-\$5,500.00	-\$6,335.00	-\$26,174.00	-\$15,000.00	-\$13,800.00	-\$18,984.00
TOTAL BASE BID + ALTERNATES	\$3,515,500.00	\$3,458,000.00	\$3,421,990.00	\$3,518,285.00	\$3,488,900.00	\$3,608,900.00	\$3,526,136.00
ADDENDA	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3	1, 2, 3
BID BOND	10%	10%	10%	10%	10%	10%	5%

Prepared By:

Camilla Widvey, PE

Witnessed By:

Juli Hedrick