

Fire Stations, Rapid City & Hot Springs New WLF Shops, Hot Springs  
 SDWLF Hot Springs  
 Hot Springs, SD  
 OSE# W2523--01X (Hot Springs)

Office of the State Engineer  
 Joe Foss Building  
 523 E. Capitol Ave.  
 Pierre, South Dakota 57501

# Bid Tab

Tuesday, December 17, 2024  
 4:30 PM CT

CONTRACTOR	Lloyd Construction Company	SECO Construction, Inc.	McGough Construction Co., LLC	Complete Contracting Solutions	First Dakota Enterprises, Inc.	Fuller Construction Company	Scull Construction Service, Inc.	C.Eagle Construction
BASE BID	\$2,065,000.00	\$2,192,000.00	\$2,185,270.37	\$3,282,124.00	\$2,140,000.00	\$2,175,100.00	\$2,089,000.00	\$2,149,000.00
MODIFICATION								
TOTAL	\$2,065,000.00	\$2,192,000.00	\$2,185,270.37	\$3,282,124.00	\$2,140,000.00	\$2,175,100.00	\$2,089,000.00	\$2,149,000.00
ALTERNATE #1	\$160,500.00	\$134,000.00	\$157,462.57	\$122,387.00	\$142,000.00	\$136,890.00	\$124,000.00	\$121,800.00
MODIFICATION								
TOTAL	\$160,500.00	\$134,000.00	\$157,462.57	\$122,387.00	\$142,000.00	\$136,890.00	\$124,000.00	\$121,800.00
ALTERNATE #2	\$166,000.00	\$130,000.00	\$121,709.60	\$138,889.00	\$131,000.00	\$164,990.00	\$144,000.00	\$127,300.00
MODIFICATION								
TOTAL	\$166,000.00	\$130,000.00	\$121,709.60	\$138,889.00	\$131,000.00	\$164,990.00	\$144,000.00	\$127,300.00
ALTERNATE #3	\$108,000.00	\$94,000.00	\$83,396.73	\$182,498.00	\$121,000.00	\$120,400.00	\$91,000.00	\$92,800.00
MODIFICATION								
TOTAL	\$108,000.00	\$94,000.00	\$83,396.73	\$182,498.00	\$121,000.00	\$120,400.00	\$91,000.00	\$92,800.00
UNIT PRICE #1								
MODIFICATION								
TOTAL								
UNIT PRICE #2								
MODIFICATION								
TOTAL								
UNIT PRICE #3								
MODIFICATION								
TOTAL								
TOTAL BASE BID + ALTERNATES	\$2,499,500.00	\$2,550,000.00	\$2,547,839.27	\$3,725,898.00	\$2,534,000.00	\$2,597,380.00	\$2,448,000.00	\$2,490,900.00
ADDENDA	1,2	1,2	1,2	1,2	1,2	1,2	1,2	1,2
BID BOND	10%	10%	10%	10%	10%	10%	10%	10%

Prepared By: Cami Widvey, PE

Witnessed By:

Sean Campbell